
                                                 INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 440 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,372,957.51                                                  ROUTE : NUS 20
     CALL ORDER   : 440                     CONTRACT ID : B -25227-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1538024
                                                                                                  1538024

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  2,596,447.92     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $  2,838,694.96     109.3299%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $  3,248,107.00     125.0980%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION AND
               BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   22005.04000      22005.04|    2381.23000       2381.23|  245606.00000      245606.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    2161.11000      25933.32|    1921.23000      23054.76|    2210.00000       26520.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  147500.00000     147500.00|  143229.45000     143229.45|  160000.00000      160000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|    1434.00000       1434.00|   32000.00000       32000.00
  CLEARING RIGHT OF WAY STRUCTURE NO. 1   |                            |                            |
0005 201-52370                        LUMP|    6000.00000       6000.00|    1434.00000       1434.00|   32000.00000       32000.00
  CLEARING RIGHT OF WAY STRUCTURE NO. 2   |                            |                            |
0006 202-02240               231.000  m2  |       9.00000       2079.00|      25.22000       5825.82|      35.00000        8085.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               228.600  m   |      18.00000       4114.80|      18.00000       4114.80|      18.00000        4114.80
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-51133               274.000  m   |      10.91000       2989.34|       6.29000       1723.46|       5.00000        1370.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   72000.00000      72000.00|   63226.09000      63226.09|  165000.00000      165000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  STRUCTURE NO. 1                         |                            |                            |
0010 202-51330                        LUMP|   83000.00000      83000.00|   78256.98000      78256.98|  135000.00000      135000.00
  PRESENT STRUCTURE, REMOVE STRUCTURE NO. |                            |                            |
  2                                       |                            |                            |
0011 202-51368              1033.000  m2  |       4.51000       4658.83|       3.33000       3439.89|       4.00000        4132.00
  SLOPEWALL, REMOVE                       |                            |                            |
0012 202-60820              6932.000  m2  |       3.37000      23360.84|       1.43000       9912.76|       2.00000       13864.00
  SURFACE MILLING, ASPHALT                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 440 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,372,957.51                                                  ROUTE : NUS 20
     CALL ORDER   : 440                     CONTRACT ID : B -25227-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-91385                 8.000  EACH|     174.32000       1394.56|      91.05000        728.40|     250.00000        2000.00
  INLET, REMOVE                           |                            |                            |
0014 202-94749               228.600  m   |       5.14000       1175.00|      16.65000       3806.19|       8.00000        1828.80
  CURB, ASPHALT, REMOVE                   |                            |                            |
0015 203-02000             17572.800  m3  |       8.50000     149368.80|      14.88000     261483.26|       0.50000        8786.40
  EXCAVATION, COMMON                      |                            |                            |
0016 203-02070             15310.400  m3  |      14.00000     214345.60|       7.25000     111000.40|       0.50000        7655.20
  BORROW                                  |                            |                            |
0017 203-02100              7743.600  m3  |      10.00000      77436.00|       8.84000      68453.42|      15.00000      116154.00
  EXCAVATION, PEAT                        |                            |                            |
0018 203-02131                19.400  m3  |      49.79000        965.93|      17.82000        345.71|      50.00000         970.00
  EXPLORATORY EXCAVATION                  |                            |                            |
0019 206-51230                80.000  m3  |      14.20000       1136.00|      27.85000       2228.00|      11.47000         917.60
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0020 206-51817               934.000  m2  |     108.85000     101665.90|     268.36000     250648.24|     111.96000      104570.64
  SHEET PILING, STEEL                     |                            |                            |
0021 211-02060              4707.800  m3  |      16.00000      75324.80|      15.72000      74006.62|       9.02000       42464.36
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 211-06467                41.400  m3  |      62.01000       2567.21|      95.71000       3962.39|      59.64000        2469.10
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0023 303-52308               491.100  Mg  |      18.95000       9306.35|      35.42000      17394.76|      20.71000       10170.68
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 404-05511              1319.000  m2  |       2.00000       2638.00|       2.00000       2638.00|       2.00000        2638.00
  SEAL COAT, 2                            |                            |                            |
0025 406-05521              6932.000  m2  |       0.04000        277.28|       0.04000        277.28|       0.04000         277.28
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 502-06329               927.000  m2  |      38.50000      35689.50|      42.90000      39768.30|      50.00000       46350.00
  PCCP, 300 mm                            |                            |                            |
0027 503-05310                80.000  m   |     245.08000      19606.40|     391.54000      31323.20|     300.00000       24000.00
  TERMINAL JOINT                          |                            |                            |
0028 601-01522                 8.000  EACH|    1300.00000      10400.00|    1300.00000      10400.00|    1300.00000       10400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-06035               117.640  m   |      24.00000       2823.36|      24.00000       2823.36|      34.20000        4023.29
  GUARDRAIL, RESET                        |                            |                            |
0030 601-07024                 4.000  EACH|    5500.00000      22000.00|    5500.00000      22000.00|    6000.00000       24000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0031 601-99105               491.920  m   |      29.00000      14265.68|      29.00000      14265.68|      29.00000       14265.68
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 602-02098                 4.000  EACH|    1276.03000       5104.12|    2600.00000      10400.00|    1740.88000        6963.52
  MEDIAN BARRIER RAIL TRANSITION          |                            |                            |
0033 602-06032               598.000  m   |      99.34000      59405.32|     293.48000     175501.04|     124.21000       74277.58
  BARRIER, MEDIAN, CONCRETE               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 440 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,372,957.51                                                  ROUTE : NUS 20
     CALL ORDER   : 440                     CONTRACT ID : B -25227-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 602-06639               231.000  m   |      62.98000      14548.38|     108.58000      25081.98|      60.00000       13860.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0035 602-06646              1284.000  m   |      28.90000      37107.60|      68.43000      87864.12|      48.00000       61632.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0036 602-06729                68.000  EACH|       7.00000        476.00|       3.65000        248.20|       3.65000         248.20
  BARRIER DELINEATOR                      |                            |                            |
0037 605-05523               468.000  m   |      33.92000      15874.56|      32.00000      14976.00|      32.00000       14976.00
  CURB, HMA                               |                            |                            |
0038 610-05527              1791.900  Mg  |      43.00000      77051.70|      48.00000      86011.20|      43.00000       77051.70
  HMA FOR APPROACHES                      |                            |                            |
0039 610-06259               388.000  m2  |      41.64000      16156.32|     148.29000      57536.52|      75.05000       29119.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0040 616-02320              2938.900  m2  |       1.53000       4496.52|       2.47000       7259.08|       1.81000        5319.41
  GEOTEXTILES                             |                            |                            |
0041 616-06405              2913.200  Mg  |      20.00000      58264.00|      36.36000     105923.95|      24.57000       71577.32
  RIPRAP, REVETMENT                       |                            |                            |
0042 621-01004                 2.000  EACH|     455.00000        910.00|     455.00000        910.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06559              1120.000  m2  |       1.10000       1232.00|       1.10000       1232.00|       0.94000        1052.80
  MULCHED SEEDING, R                      |                            |                            |
0044 621-06574               111.000  m2  |      18.70000       2075.70|      18.70000       2075.70|       5.07000         562.77
  SODDING                                 |                            |                            |
0045 701-96089               742.000  m   |     100.00000      74200.00|      46.36000      34399.12|     159.19000      118118.98
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0046 702-51005               130.200  m3  |     609.91000      79410.28|     423.40000      55126.68|     850.00000      110670.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0047 702-51015                25.200  m3  |     382.46000       9637.99|     185.26000       4668.55|     450.00000       11340.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0048 702-51863               168.000  EACH|       4.38000        735.84|       8.37000       1406.16|       8.65000        1453.20
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0049 703-01540                64.000  EACH|      19.26000       1232.64|      25.32000       1620.48|      26.49000        1695.36
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0050 703-51030             15160.000  kg  |       1.12000      16979.20|       0.92000      13947.20|       0.89000       13492.40
  REINFORCING STEEL                       |                            |                            |
0051 703-51032             74698.000  kg  |       1.24000      92625.52|       1.07000      79926.86|       1.04000       77685.92
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0052 704-51002               451.000  m3  |     409.74000     184792.74|     481.25000     217043.75|     850.00000      383350.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,372,957.51                                                  ROUTE : NUS 20
     CALL ORDER   : 440                     CONTRACT ID : B -25227-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 706-05732                 8.000  EACH|    1351.95000      10815.60|    1114.07000       8912.56|    2500.00000       20000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0054 706-51020                40.600  m3  |     469.06000      19043.84|     630.00000      25578.00|    1030.00000       41818.00
  CONCRETE, C, RAILING                    |                            |                            |
0055 709-51821                        LUMP|    8900.00000       8900.00|    8900.00000       8900.00|   10220.34000       10220.34
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0056 709-51821                        LUMP|    4800.00000       4800.00|    4800.00000       4800.00|    5677.97000        5677.97
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0057 711-51038                        LUMP|  103424.40000     103424.40|   53764.22000      53764.22|  125000.00000      125000.00
  STRUCTURAL STEEL STRUCTURE NO. 1        |                            |                            |
0058 711-51038                        LUMP|  112475.22000     112475.22|  105864.22000     105864.22|  185000.00000      185000.00
  STRUCTURAL STEEL STRUCTURE NO. 2        |                            |                            |
0059 711-51864               140.000  EACH|      22.00000       3080.00|      22.00000       3080.00|      22.00000        3080.00
  DRILLED HOLE                            |                            |                            |
0060 711-51877                        LUMP|   24723.38000      24723.38|    5292.23000       5292.23|   30000.00000       30000.00
  JACKING AND SUPPORTING BEAMS STRUCTURE  |                            |                            |
  NO. 1                                   |                            |                            |
0061 711-96800              7396.000  EACH|       1.75000      12943.00|       2.37000      17528.52|       2.00000       14792.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0062 715-05407                60.800  m   |      35.01000       2128.61|      48.51000       2949.41|      16.23000         986.78
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0063 726-99095                32.000  EACH|     415.85000      13307.20|     438.13000      14020.16|     360.00000       11520.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0064 731-93945               694.000  m2  |     126.20000      87582.80|     112.73000      78234.62|     125.00000       86750.00
  FACE PANELS, CONCRETE                   |                            |                            |
0065 731-93946               694.000  m2  |     106.73000      74070.62|     105.16000      72981.04|     110.00000       76340.00
  WALL ERECTION                           |                            |                            |
0066 731-93947               116.000  m   |      74.28000       8616.48|      50.98000       5913.68|      65.00000        7540.00
  LEVELING PAD, CONCRETE                  |                            |                            |
0067 801-01093                12.000  EACH|     800.00000       9600.00|     735.00000       8820.00|     735.00000        8820.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0068 801-06203              1972.000  m   |       0.62000       1222.64|       0.64000       1262.08|       0.64000        1262.08
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0069 801-06207              8309.000  m   |       2.55000      21187.95|       2.46000      20440.14|       2.46000       20440.14
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0070 801-06469               991.000  m   |       5.10000       5054.10|       4.92000       4875.72|       4.92000        4875.72
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0071 801-06606                22.000  EACH|     105.00000       2310.00|     106.00000       2332.00|     150.00000        3300.00
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,372,957.51                                                  ROUTE : NUS 20
     CALL ORDER   : 440                     CONTRACT ID : B -25227-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-06640                12.000  EACH|      99.00000       1188.00|      73.00000        876.00|      73.00000         876.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0073 801-06645                 6.000  EACH|      30.00000        180.00|      24.00000        144.00|      24.00000         144.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0074 801-06710               360.000  DAY |      10.00000       3600.00|      10.00000       3600.00|      10.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0075 801-06775                        LUMP|    7500.00000       7500.00|    3463.33000       3463.33|   95500.00000       95500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0076 808-06711               603.000  m   |       0.59000        355.77|       0.52000        313.56|       0.52000         313.56
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0077 808-06713              1373.000  m   |       0.59000        810.07|       0.52000        713.96|       0.52000         713.96
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0078 808-06714              2570.000  m   |       0.59000       1516.30|       0.52000       1336.40|       0.52000        1336.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0079 808-06716              4086.000  m   |       1.50000       6129.00|       1.31000       5352.66|       1.31000        5352.66
  LINE, REMOVE                            |                            |                            |
0080 808-75996                48.000  EACH|      16.00000        768.00|      21.80000       1046.40|       5.00000         240.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0081 808-75998                48.000  EACH|      57.00000       2736.00|      36.00000       1728.00|      36.00000        1728.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0082 602-99181               600.000  m   |      16.05000       9630.00|       7.46000       4476.00|      37.00000       22200.00
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            |
0083 720-44000                 2.000  EACH|     214.46000        428.92|     483.28000        966.56|     600.00000        1200.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0084 601-99132                 2.000  EACH|     100.00000        200.00|     100.00000        200.00|     100.00000         200.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0085 211-02050              8350.000  m3  |      16.00000     133600.00|      14.72000     122912.00|      15.00000      125250.00
  B BORROW                                |                            |                            |
0086 605-94082                 9.000  EACH|     908.45000       8176.05|     808.05000       7272.45|     550.00000        4950.00
  CURB TURNOUT, CONCRETE                  |                            |                            |
     SECTION TOTALS                       |             $  2,596,447.92|             $  2,838,694.96|                $  3,248,107.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,596,447.92|             $  2,838,694.96|                $  3,248,107.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 500 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,945,982.81                                                  ROUTE : I-80
     CALL ORDER   : 500                     CONTRACT ID : B -26411-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0801138
                                                                                                  0801123

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  6,022,000.00     100.0000%
   2   36-2231526     WALSH CONSTR CO OF ILL                                                 $  6,622,565.00     109.9728%
   3   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  6,649,000.00     110.4118%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  6,775,797.00     112.5173%
   5   36-1212130     HERLIHY MID CONTINENT CO                                               $  7,876,140.00     130.7894%
====================================================================================================================================
                                          |(1) 35-1035114              |(2) 36-2231526              |(3) 35-1106884
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |ELLAS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 104-05404                        LUMP| 6022000.00000    6022000.00| 6622565.00000    6622565.00| 6649000.00000     6649000.00
  DESIGN/BUILD                            |                            |                            |
     SECTION TOTALS                       |             $  6,022,000.00|             $  6,622,565.00|                $  6,649,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,022,000.00|             $  6,622,565.00|                $  6,649,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 500 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,945,982.81                                                  ROUTE : I-80
     CALL ORDER   : 500                     CONTRACT ID : B -26411-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 36-1212130              |
                                          |RIETH RILEY CONSTRUCTION    |HERLIHY MID CONTINENT CO    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 104-05404                        LUMP| 6775797.00000    6775797.00| 7876140.00000    7876140.00|
  DESIGN/BUILD                            |                            |                            |
     SECTION TOTALS                       |             $  6,775,797.00|             $  7,876,140.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,775,797.00|             $  7,876,140.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 510 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,020.00                                                  ROUTE : SR 164
     CALL ORDER   : 510                     CONTRACT ID : B -26412-A                   COUNTIES : CRAWFORD
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5413001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     T D & O LLC                                                            $    350,017.05     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    368,856.89     105.3825%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    429,100.20     122.5940%
   4   35-0626844     RUDOLPH, J.H. & CO                                                     $    445,272.85     127.2146%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    449,063.27     128.2975%
   6   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    499,712.91     142.7681%
====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1364963              |(3) 35-1618530
                                          |T D & O LLC                 |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    1802.00000        1802.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1400.00000       8400.00|    1000.00000       6000.00|    1250.00000        7500.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   17300.00000      17300.00|   18000.00000      18000.00|   21450.00000       21450.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               178.000  SYS |      20.00000       3560.00|      16.00000       2848.00|      15.00000        2670.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               540.000  LFT |       2.50000       1350.00|       2.50000       1350.00|       3.00000        1620.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51133               320.000  LFT |       2.50000        800.00|       2.50000        800.00|       3.00000         960.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   12000.00000      12000.00|   24750.00000      24750.00|   34000.00000       34000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822               562.000  SYS |       3.25000       1826.50|       6.25000       3512.50|       7.00000        3934.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-60820               146.000  SYS |       5.25000        766.50|       6.25000        912.50|       5.00000         730.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 211-07454                18.400  CYS |      32.00000        588.80|      24.00000        441.60|      48.00000         883.20
  STRUCTURE BACKFILL                      |                            |                            |
0012 303-01180                98.000  TON |      22.00000       2156.00|      17.50000       1715.00|      28.00000        2744.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0013 406-05521               212.000  SYS |       1.50000        318.00|       1.50000        318.00|       1.30000         275.60
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 510 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,020.00                                                  ROUTE : SR 164
     CALL ORDER   : 510                     CONTRACT ID : B -26412-A                   COUNTIES : CRAWFORD
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1364963              |(3) 35-1618530
                                          |T D & O LLC                 |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01522                 4.000  EACH|    1300.00000       5200.00|    1450.00000       5800.00|    1500.00000        6000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    6000.00000      12000.00|    4500.00000       9000.00|    3000.00000        6000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-94689                 4.000  EACH|    2350.00000       9400.00|    2250.00000       9000.00|    2200.00000        8800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105               494.000  LFT |      11.00000       5434.00|      10.00000       4940.00|      10.00000        4940.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0018 602-06639               520.000  LFT |      17.00000       8840.00|      17.50000       9100.00|      25.00000       13000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                12.000  EACH|      10.00000        120.00|       8.00000         96.00|      12.00000         144.00
  BARRIER DELINEATOR                      |                            |                            |
0020 610-06259               264.000  SYS |      50.50000      13332.00|      55.00000      14520.00|      49.00000       12936.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0021 610-07486               213.000  TON |      85.00000      18105.00|      90.00000      19170.00|      80.00000       17040.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0022 616-02320                88.000  SYS |       3.00000        264.00|       3.00000        264.00|       2.00000         176.00
  GEOTEXTILES                             |                            |                            |
0023 616-06405                42.000  TON |      30.00000       1260.00|      24.00000       1008.00|      36.00000        1512.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 619-05926                        LUMP|   10700.00000      10700.00|   10500.00000      10500.00|   12000.00000       12000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0025 619-51859                        LUMP|   17120.00000      17120.00|   16500.00000      16500.00|   17000.00000       17000.00
  PAINT STEEL BRIDGE                      |                            |                            |
0026 619-61000                        LUMP|   20116.00000      20116.00|   19300.00000      19300.00|   20000.00000       20000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0027 621-06559               200.000  SYS |       7.50000       1500.00|       1.00000        200.00|       9.00000        1800.00
  MULCHED SEEDING, R                      |                            |                            |
0028 621-06574                52.000  SYS |       9.00000        468.00|      10.00000        520.00|      12.00000         624.00
  SODDING                                 |                            |                            |
0029 702-51005                17.900  CYS |     500.00000       8950.00|     500.00000       8950.00|     750.00000       13425.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110              3864.000  LBS |       2.75000      10626.00|       2.60000      10046.40|       4.00000       15456.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0031 702-51863               474.000  EACH|       7.00000       3318.00|       5.75000       2725.50|      10.00000        4740.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 702-61005                        LUMP|    1500.00000       1500.00|     950.00000        950.00|    1250.00000        1250.00
  EXTENSION OF CAST IRON DRAIN            |                            |                            |
0033 703-01540                38.000  EACH|      15.00000        570.00|       6.50000        247.00|      15.00000         570.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,020.00                                                  ROUTE : SR 164
     CALL ORDER   : 510                     CONTRACT ID : B -26412-A                   COUNTIES : CRAWFORD
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1364963              |(3) 35-1618530
                                          |T D & O LLC                 |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 703-03622               103.000  EACH|      12.00000       1236.00|      11.30000       1163.90|      17.00000        1751.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0035 703-51030              7142.000  LBS |       0.59000       4213.78|       0.70000       4999.40|       0.60000        4285.20
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             16287.000  LBS |       0.66000      10749.42|       0.77000      12540.99|       0.70000       11400.90
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002                35.400  CYS |     480.00000      16992.00|     550.00000      19470.00|     775.00000       27435.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1200.00000       4800.00|    1000.00000       4000.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51025               322.000  LFT |      36.00000      11592.00|      40.00000      12880.00|      36.00000       11592.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 708-51813                45.000  SFT |      50.00000       2250.00|     130.00000       5850.00|     130.00000        5850.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0041 709-51821                        LUMP|    2000.00000       2000.00|    2400.00000       2400.00|    2400.00000        2400.00
  SURFACE SEAL                            |                            |                            |
0042 711-51038                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    3400.00000        3400.00
  STRUCTURAL STEEL                        |                            |                            |
0043 713-51820                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|    3200.00000        3200.00
  TEMPORARY SUPPORT                       |                            |                            |
0044 722-51401               270.000  SFT |      20.50000       5535.00|      18.00000       4860.00|      40.00000       10800.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0045 722-51842               532.000  SYS |      50.00000      26600.00|      65.00000      34580.00|      62.00000       32984.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0046 722-51846                 6.500  CYS |     330.00000       2145.00|     330.00000       2145.00|     330.00000        2145.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0047 722-51852               550.000  SFT |       9.25000       5087.50|       7.00000       3850.00|      12.50000        6875.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0048 722-60824               553.000  SYS |       3.25000       1797.25|       5.50000       3041.50|       5.00000        2765.00
  SURFACE MILLING                         |                            |                            |
0049 724-03276               180.000  LFT |     100.00000      18000.00|      70.00000      12600.00|      85.00000       15300.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0050 801-01851                        LUMP|   12562.00000      12562.00|   15000.00000      15000.00|   14000.00000       14000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0051 801-06203               586.000  LFT |       0.30000        175.80|       0.60000        351.60|       0.30000         175.80
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0052 801-06207              2080.000  LFT |       1.05000       2184.00|       1.00000       2080.00|       1.00000        2080.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0053 801-06640                22.000  EACH|     100.00000       2200.00|     100.00000       2200.00|      75.00000        1650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,020.00                                                  ROUTE : SR 164
     CALL ORDER   : 510                     CONTRACT ID : B -26412-A                   COUNTIES : CRAWFORD
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1364963              |(3) 35-1618530
                                          |T D & O LLC                 |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06645                10.000  EACH|      50.00000        500.00|      45.00000        450.00|      55.00000         550.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|    3000.00000       3000.00|    4000.00000       4000.00|   19000.00000       19000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 801-97643               132.000  LFT |      12.50000       1650.00|      17.50000       2310.00|      16.00000        2112.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0057 808-06713              1140.000  LFT |       0.30000        342.00|       0.50000        570.00|       0.30000         342.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0058 808-06714              1580.000  LFT |       0.30000        474.00|       0.50000        790.00|       0.30000         474.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0059 808-06716              1850.000  LFT |       0.75000       1387.50|       1.00000       1850.00|       0.75000        1387.50
  LINE, REMOVE                            |                            |                            |
0060 808-75996                21.000  EACH|       5.00000        105.00|      15.00000        315.00|      14.00000         294.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0061 808-75998                21.000  EACH|      50.00000       1050.00|      75.00000       1575.00|      70.00000        1470.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    350,017.05|             $    368,856.89|                $    429,100.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    350,017.05|             $    368,856.89|                $    429,100.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,020.00                                                  ROUTE : SR 164
     CALL ORDER   : 510                     CONTRACT ID : B -26412-A                   COUNTIES : CRAWFORD
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-2040801              |(6) 35-0906416
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    1800.00000       1800.00|    3000.00000       3000.00|    1281.10000        1281.10
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1800.00000      10800.00|    1500.00000       9000.00|    1337.67000        8026.02
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   22250.00000      22250.00|   22000.00000      22000.00|   24985.65000       24985.65
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|    2000.00000       2000.00|    2818.10000        2818.10
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               178.000  SYS |      16.00000       2848.00|      20.00000       3560.00|      18.20000        3239.60
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               540.000  LFT |       1.05000        567.00|       1.00000        540.00|       1.17000         631.80
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51133               320.000  LFT |       1.05000        336.00|       1.00000        320.00|       1.17000         374.40
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   22000.00000      22000.00|   61500.00000      61500.00|   71134.51000       71134.51
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822               562.000  SYS |       6.50000       3653.00|       5.00000       2810.00|       8.32000        4675.84
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-60820               146.000  SYS |      12.00000       1752.00|       5.00000        730.00|       7.45000        1087.70
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 211-07454                18.400  CYS |      70.00000       1288.00|      55.00000       1012.00|      41.01000         754.58
  STRUCTURE BACKFILL                      |                            |                            |
0012 303-01180                98.000  TON |      45.00000       4410.00|      25.00000       2450.00|      33.18000        3251.64
  COMPACTED AGGREGATE, 53                 |                            |                            |
0013 406-05521               212.000  SYS |       1.25000        265.00|       0.10000         21.20|       1.46000         309.52
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1250.00000       5000.00|    1200.00000       4800.00|    1398.43000        5593.72
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    4100.00000       8200.00|    3900.00000       7800.00|    4544.90000        9089.80
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-94689                 4.000  EACH|    2500.00000      10000.00|    2395.00000       9580.00|    3301.69000       13206.76
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105               494.000  LFT |      14.00000       6916.00|      12.45000       6150.30|      14.51000        7167.94
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0018 602-06639               520.000  LFT |      45.00000      23400.00|      22.00000      11440.00|      30.12000       15662.40
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                12.000  EACH|       7.00000         84.00|       7.00000         84.00|       9.32000         111.84
  BARRIER DELINEATOR                      |                            |                            |
0020 610-06259               264.000  SYS |      60.00000      15840.00|      70.00000      18480.00|      59.10000       15602.40
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,020.00                                                  ROUTE : SR 164
     CALL ORDER   : 510                     CONTRACT ID : B -26412-A                   COUNTIES : CRAWFORD
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-2040801              |(6) 35-0906416
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-07486               213.000  TON |      75.90000      16166.70|      95.00000      20235.00|      88.57000       18865.41
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0022 616-02320                88.000  SYS |       2.75000        242.00|       3.00000        264.00|       5.10000         448.80
  GEOTEXTILES                             |                            |                            |
0023 616-06405                42.000  TON |      35.00000       1470.00|      25.00000       1050.00|      53.00000        2226.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 619-05926                        LUMP|   11000.00000      11000.00|    2000.00000       2000.00|   11653.59000       11653.59
  ENVIRONMENTAL CONTROL                   |                            |                            |
0025 619-51859                        LUMP|   17000.00000      17000.00|   12000.00000      12000.00|   18645.75000       18645.75
  PAINT STEEL BRIDGE                      |                            |                            |
0026 619-61000                        LUMP|   20000.00000      20000.00|   24000.00000      24000.00|   21908.74000       21908.74
  CLEAN STEEL BRIDGE                      |                            |                            |
0027 621-06559               200.000  SYS |       9.50000       1900.00|       8.45000       1690.00|       9.85000        1970.00
  MULCHED SEEDING, R                      |                            |                            |
0028 621-06574                52.000  SYS |      12.50000        650.00|      11.65000        605.80|      13.98000         726.96
  SODDING                                 |                            |                            |
0029 702-51005                17.900  CYS |     910.00000      16289.00|     850.00000      15215.00|    1334.65000       23890.24
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51110              3864.000  LBS |       2.50000       9660.00|       2.50000       9660.00|       3.06000       11823.84
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0031 702-51863               474.000  EACH|       8.00000       3792.00|       8.50000       4029.00|       6.77000        3208.98
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0032 702-61005                        LUMP|     750.00000        750.00|    1000.00000       1000.00|     574.59000         574.59
  EXTENSION OF CAST IRON DRAIN            |                            |                            |
0033 703-01540                38.000  EACH|      24.25000        921.50|       7.50000        285.00|       9.56000         363.28
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0034 703-03622               103.000  EACH|      31.30000       3223.90|      12.00000       1236.00|      14.63000        1506.89
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0035 703-51030              7142.000  LBS |       0.75000       5356.50|       0.70000       4999.40|       0.86000        6142.12
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             16287.000  LBS |       0.85000      13843.95|       0.75000      12215.25|       0.94000       15309.78
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002                35.400  CYS |     800.00000      28320.00|     800.00000      28320.00|    1386.59000       49085.29
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1200.00000       4800.00|    1275.00000       5100.00|    1402.99000        5611.96
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51025               322.000  LFT |      38.00000      12236.00|      40.00000      12880.00|      36.42000       11727.24
  CONCRETE, C, RAILING                    |                            |                            |
0040 708-51813                45.000  SFT |      70.00000       3150.00|      50.00000       2250.00|     145.67000        6555.15
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,020.00                                                  ROUTE : SR 164
     CALL ORDER   : 510                     CONTRACT ID : B -26412-A                   COUNTIES : CRAWFORD
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-2040801              |(6) 35-0906416
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 709-51821                        LUMP|    2700.00000       2700.00|    2500.00000       2500.00|    2746.75000        2746.75
  SURFACE SEAL                            |                            |                            |
0042 711-51038                        LUMP|    6000.00000       6000.00|    5000.00000       5000.00|    4978.40000        4978.40
  STRUCTURAL STEEL                        |                            |                            |
0043 713-51820                        LUMP|    7500.00000       7500.00|   10000.00000      10000.00|    2141.72000        2141.72
  TEMPORARY SUPPORT                       |                            |                            |
0044 722-51401               270.000  SFT |      25.00000       6750.00|      40.00000      10800.00|       1.91000         515.70
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0045 722-51842               532.000  SYS |      70.00000      37240.00|      75.00000      39900.00|      54.06000       28759.92
  BRIDGE DECK OVERLAY                     |                            |                            |
0046 722-51846                 6.500  CYS |     330.00000       2145.00|     330.00000       2145.00|     330.00000        2145.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0047 722-51852               550.000  SFT |      10.50000       5775.00|       9.00000       4950.00|       8.06000        4433.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0048 722-60824               553.000  SYS |       7.50000       4147.50|       4.00000       2212.00|       1.32000         729.96
  SURFACE MILLING                         |                            |                            |
0049 724-03276               180.000  LFT |      60.00000      10800.00|      85.00000      15300.00|      90.61000       16309.80
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0050 801-01851                        LUMP|   13000.00000      13000.00|   15000.00000      15000.00|   13308.40000       13308.40
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0051 801-06203               586.000  LFT |       0.30000        175.80|       0.28000        164.08|       0.33000         193.38
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0052 801-06207              2080.000  LFT |       1.00000       2080.00|       0.95000       1976.00|       1.11000        2308.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0053 801-06640                22.000  EACH|      75.00000       1650.00|      70.00000       1540.00|      81.58000        1794.76
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                10.000  EACH|      53.00000        530.00|      50.00000        500.00|      58.27000         582.70
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|   20000.00000      20000.00|    5000.00000       5000.00|   11148.10000       11148.10
  MAINTAINING TRAFFIC                     |                            |                            |
0056 801-97643               132.000  LFT |      15.00000       1980.00|      13.77000       1817.64|      16.31000        2152.92
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0057 808-06713              1140.000  LFT |       0.30000        342.00|       0.28000        319.20|       0.33000         376.20
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0058 808-06714              1580.000  LFT |       0.30000        474.00|       0.28000        442.40|       0.33000         521.40
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0059 808-06716              1850.000  LFT |       1.00000       1850.00|       0.70000       1295.00|       0.82000        1517.00
  LINE, REMOVE                            |                            |                            |
0060 808-75996                21.000  EACH|      23.00000        483.00|      30.00000        630.00|      15.75000         330.75
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 510 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   445,020.00                                                  ROUTE : SR 164
     CALL ORDER   : 510                     CONTRACT ID : B -26412-A                   COUNTIES : CRAWFORD
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-2040801              |(6) 35-0906416
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 808-75998                21.000  EACH|      70.00000       1470.00|      60.00000       1260.00|      69.92000        1468.32
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    445,272.85|             $    449,063.27|                $    499,712.91
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    445,272.85|             $    449,063.27|                $    499,712.91
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0314022

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $    801,439.70     100.0000%
   2   35-1134435     FOERTSCH CONSTRUCTION                                                  $    907,174.45     113.1931%
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    933,204.90     116.4410%
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    942,939.88     117.6557%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1134435              |(3) 35-1385672
                                          |CLR, INC.                   |FOERTSCH CONSTRUCTION       |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   19800.00000      19800.00|   18680.00000      18680.00|   12950.00000       12950.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2450.00000      14700.00|    1200.00000       7200.00|    1410.00000        8460.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   40500.00000      40500.00|   37500.00000      37500.00|   48623.00000       48623.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    6500.00000       6500.00|    5753.50000        5753.50
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                79.500  m   |      14.50000       1152.75|       7.88000        626.46|      19.00000        1510.50
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02286                 1.000  EACH|   20400.00000      20400.00|   15500.00000      15500.00|   12442.00000       12442.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              1368.000  m2  |       2.85000       3898.80|       6.00000       8208.00|       1.95000        2667.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-96133                19.000  m   |      72.00000       1368.00|      15.00000        285.00|      54.00000        1026.00
  PIPE, REMOVE                            |                            |                            |
0009 203-02000              1900.000  m3  |       4.75000       9025.00|       7.00000      13300.00|      11.75000       22325.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              2741.000  m3  |       9.00000      24669.00|       9.20000      25217.20|      12.25000       33577.25
  BORROW                                  |                            |                            |
0011 205-06931                 4.430  Mg  |     235.00000       1041.05|      21.00000         93.03|     114.00000         505.02
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06932                50.400  m   |      28.00000       1411.20|      10.00000        504.00|      62.00000        3124.80
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0013 205-06937               298.000  m   |       5.00000       1490.00|       6.00000       1788.00|       6.02000        1793.96
  TEMPORARY SILT FENCE                    |                            |                            |
0014 206-51220               420.000  m3  |       0.50000        210.00|      35.00000      14700.00|      24.00000       10080.00
  EXCAVATION, WET                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1134435              |(3) 35-1385672
                                          |CLR, INC.                   |FOERTSCH CONSTRUCTION       |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 206-51230               415.000  m3  |       0.50000        207.50|      35.00000      14525.00|      11.50000        4772.50
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 207-07498              2651.000  m2  |       5.00000      13255.00|       6.20000      16436.20|       5.90000       15640.90
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0018 211-07454               655.100  m3  |      22.10000      14477.71|      22.50000      14739.75|      30.83000       20196.73
  STRUCTURE BACKFILL                      |                            |                            |
0019 303-01180              2631.720  Mg  |      18.40000      48423.65|      20.00000      52634.40|      18.83000       49555.29
  COMPACTED AGGREGATE, 53                 |                            |                            |
0020 402-07432              1135.880  Mg  |      45.50000      51682.54|      48.00000      54522.24|      43.30000       49183.60
  HMA TYPE A, SURFACE                     |                            |                            |
0021 402-07433               257.760  Mg  |      53.00000      13661.28|      48.00000      12372.48|      45.50000       11728.08
  HMA TYPE B, SURFACE                     |                            |                            |
0022 402-07435              1166.760  Mg  |      43.00000      50170.68|      43.60000      50870.74|      39.36000       45923.67
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0023 402-07438               497.850  Mg  |      46.00000      22901.10|      43.60000      21706.26|      41.50000       20660.78
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0024 402-07440               298.090  Mg  |      51.00000      15202.59|      42.00000      12519.78|      40.00000       11923.60
  HMA TYPE A, BASE                        |                            |                            |
0025 402-07441               802.650  Mg  |      44.00000      35316.60|      42.00000      33711.30|      40.00000       32106.00
  HMA TYPE B, BASE                        |                            |                            |
0026 404-05511              1938.420  m2  |       1.75000       3392.24|       2.35000       4555.29|       2.20000        4264.52
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              3884.750  m2  |       0.75000       2913.56|       1.05000       4078.99|       1.00000        3884.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05521              9065.100  m2  |       0.15000       1359.77|       0.06000        543.91|       0.05000         453.26
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01626                 2.000  EACH|    1325.00000       2650.00|    1254.75000       2509.50|    1300.00000        2600.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0030 601-01740                 1.000  EACH|    1550.00000       1550.00|    1464.75000       1464.75|    1610.00000        1610.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0031 601-02206               186.691  m   |      20.45000       3817.83|      19.31000       3605.00|      18.25000        3407.11
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0032 601-02414                13.335  m   |      77.00000       1026.80|      80.85000       1078.13|     124.95000        1666.21
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  MODIFIED POST                           |                            |                            |
0033 601-94689                 3.000  EACH|    2650.00000       7950.00|    2514.75000       7544.25|    2010.00000        6030.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0034 601-97080                 4.000  EACH|    1435.00000       5740.00|    1359.75000       5439.00|    1825.00000        7300.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1134435              |(3) 35-1385672
                                          |CLR, INC.                   |FOERTSCH CONSTRUCTION       |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 601-99105               164.785  m   |      45.50000       7497.72|      33.02000       5441.20|      31.00000        5108.34
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 611-06497                 1.000  EACH|     125.00000        125.00|     110.25000        110.25|     175.00000         175.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                28.000  EACH|      95.00000       2660.00|      99.75000       2793.00|     158.00000        4424.00
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06505                12.000  EACH|     350.00000       4200.00|     519.75000       6237.00|     500.00000        6000.00
  MONUMENT, B                             |                            |                            |
0039 615-06510                 1.000  EACH|     439.00000        439.00|     414.75000        414.75|     465.00000         465.00
  MONUMENT, C                             |                            |                            |
0040 616-02320               887.900  m2  |       2.40000       2130.96|       2.00000       1775.80|       2.83000        2512.76
  GEOTEXTILES                             |                            |                            |
0041 616-05688                74.000  Mg  |      40.00000       2960.00|      40.00000       2960.00|      30.18000        2233.32
  RIPRAP, CLASS 1                         |                            |                            |
0042 616-06405               449.620  Mg  |      25.00000      11240.50|      21.50000       9666.83|      27.45000       12342.07
  RIPRAP, REVETMENT                       |                            |                            |
0043 621-01004                 2.000  EACH|     665.00000       1330.00|     650.00000       1300.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 0.520  Mg  |     725.00000        377.00|     550.00000        286.00|     500.00000         260.00
  FERTILIZER                              |                            |                            |
0045 621-06548                 3.600  kg  |      40.00000        144.00|      57.50000        207.00|      55.00000         198.00
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553               100.500  kg  |       9.45000        949.73|       7.70000        773.85|       7.16000         719.58
  SEED MIXTURE, R                         |                            |                            |
0047 621-06557                18.300  kg  |      28.00000        512.40|       4.30000         78.69|      11.00000         201.30
  SEED MIXTURE, T                         |                            |                            |
0048 621-06565                 3.300  Mg  |     455.00000       1501.50|     500.00000       1650.00|     410.00000        1353.00
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567                15.300  kL  |       0.50000          7.65|       1.00000         15.30|       0.50000           7.65
  WATER                                   |                            |                            |
0050 621-06574                57.000  m2  |      10.50000        598.50|       5.00000        285.00|      10.50000         598.50
  SODDING                                 |                            |                            |
0051 621-06575               790.000  m2  |       6.65000       5253.50|       5.00000       3950.00|       6.00000        4740.00
  SODDING, NURSERY                        |                            |                            |
0052 622-52436                 2.000  EACH|      26.50000         53.00|      29.00000         58.00|      24.00000          48.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0053 622-91786                50.000  EACH|      14.45000        722.50|      13.80000        690.00|      13.00000         650.00
  SEEDLING                                |                            |                            |
0054 713-07200                        LUMP|   67000.00000      67000.00|  123755.00000     123755.00|  130386.00000      130386.00
  TEMPORARY STRUCTURE AND APPROACHES      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1134435              |(3) 35-1385672
                                          |CLR, INC.                   |FOERTSCH CONSTRUCTION       |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 714-06660                83.300  m2  |     530.00000      44149.00|     500.00000      41650.00|     562.00000       46814.60
  WINGWALL                                |                            |                            |
0056 715-05121                78.000  m   |     134.00000      10452.00|      80.00000       6240.00|      90.00000        7020.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0057 715-05171                58.500  m   |     115.00000       6727.50|      55.00000       3217.50|      70.00000        4095.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0058 715-46010                10.000  EACH|     308.00000       3080.00|     250.00000       2500.00|     313.00000        3130.00
  PIPE END SECTION, 450 mm                |                            |                            |
0059 721-43010                 2.000  EACH|    1500.00000       3000.00|    2000.00000       4000.00|    1018.00000        2036.00
  AUTOMATIC DRAINAGE GATE, 450 mm         |                            |                            |
0060 723-06927                34.000  m   |    4685.00000     159290.00|    5600.00000     190400.00|    5870.20000      199586.80
  STRUCTURE, PRECAST THREE-SIDED, 5500mm  |                            |                            |
  x 2500mm                                |                            |                            |
0061 801-04308                 5.000  EACH|     395.00000       1975.00|     414.75000       2073.75|     250.00000        1250.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06203               805.000  m   |       1.04000        837.20|       0.99000        796.95|       1.35000        1086.75
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0063 801-06207               390.000  m   |       3.61000       1407.90|       3.41000       1329.90|       3.10000        1209.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0064 801-06640                15.000  EACH|     195.00000       2925.00|      94.50000       1417.50|     100.00000        1500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                25.000  EACH|      40.00000       1000.00|      42.00000       1050.00|      40.00000        1000.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 801-06649                31.000  EACH|      11.00000        341.00|      10.45000        323.95|       7.00000         217.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0067 801-06775                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00|   17720.00000       17720.00
  MAINTAINING TRAFFIC                     |                            |                            |
0068 801-07118                36.000  m   |      40.00000       1440.00|      58.50000       2106.00|      62.00000        2232.00
  BARRICADE, III-A                        |                            |                            |
0069 801-07119                19.200  m   |      45.00000        864.00|      68.25000       1310.40|      68.00000        1305.60
  BARRICADE, III-B                        |                            |                            |
0070 802-02158                 4.000  EACH|     150.00000        600.00|     105.00000        420.00|     100.00000         400.00
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            |
0071 802-02475                 3.000  EACH|     175.00000        525.00|     105.00000        315.00|     100.00000         300.00
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0072 804-06740                67.000  EACH|      22.00000       1474.00|      20.90000       1400.30|      19.50000        1306.50
  DELINEATOR WITH POST, D2                |                            |                            |
0073 808-06713               880.000  m   |       1.04000        915.20|       0.99000        871.20|       0.85000         748.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0074 808-06714               880.000  m   |       1.04000        915.20|       0.99000        871.20|       0.85000         748.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1134435              |(3) 35-1385672
                                          |CLR, INC.                   |FOERTSCH CONSTRUCTION       |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 808-06716               240.000  m   |       2.22000        532.80|       2.10000        504.00|       2.45000         588.00
  LINE, REMOVE                            |                            |                            |
0076 808-75035                 6.000  m   |      20.00000        120.00|       6.59000         39.54|      20.00000         120.00
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            |
0077 808-75043               823.000  m   |       2.11000       1736.53|       2.00000       1646.00|       2.00000        1646.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0078 808-75240                38.500  m   |       5.00000        192.50|       1.66000         63.91|       2.50000          96.25
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0079 808-75245              1360.500  m   |       1.31000       1782.26|       1.24000       1687.02|       2.50000        3401.25
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0080 808-75996                38.000  EACH|      10.00000        380.00|      30.00000       1140.00|      10.00000         380.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0081 808-75998                38.000  EACH|      45.00000       1710.00|      63.00000       2394.00|      50.00000        1900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    801,439.70|             $    907,174.45|                $    933,204.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    801,439.70|             $    907,174.45|                $    933,204.90
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   18000.00000      18000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1495.00000       8970.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   47000.00000      47000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4500.00000       4500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                79.500  m   |      20.00000       1590.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02286                 1.000  EACH|   20350.00000      20350.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              1368.000  m2  |       2.40000       3283.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-96133                19.000  m   |      24.00000        456.00|                            |
  PIPE, REMOVE                            |                            |                            |
0009 203-02000              1900.000  m3  |       8.20000      15580.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              2741.000  m3  |      17.45000      47830.45|                            |
  BORROW                                  |                            |                            |
0011 205-06931                 4.430  Mg  |      45.00000        199.35|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06932                50.400  m   |      12.30000        619.92|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0013 205-06937               298.000  m   |       7.20000       2145.60|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0014 206-51220               420.000  m3  |       9.60000       4032.00|                            |
  EXCAVATION, WET                         |                            |                            |
0015 206-51230               415.000  m3  |       9.60000       3984.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 207-07498              2651.000  m2  |       6.20000      16436.20|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0018 211-07454               655.100  m3  |      37.00000      24238.70|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0019 303-01180              2631.720  Mg  |      20.90000      55002.95|                            |
  COMPACTED AGGREGATE, 53                 |                            |                            |
0020 402-07432              1135.880  Mg  |      49.80000      56566.82|                            |
  HMA TYPE A, SURFACE                     |                            |                            |
0021 402-07433               257.760  Mg  |      50.10000      12913.78|                            |
  HMA TYPE B, SURFACE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 402-07435              1166.760  Mg  |      40.10000      46787.08|                            |
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0023 402-07438               497.850  Mg  |      44.50000      22154.33|                            |
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0024 402-07440               298.090  Mg  |      45.50000      13563.10|                            |
  HMA TYPE A, BASE                        |                            |                            |
0025 402-07441               802.650  Mg  |      39.20000      31463.88|                            |
  HMA TYPE B, BASE                        |                            |                            |
0026 404-05511              1938.420  m2  |       1.80000       3489.16|                            |
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              3884.750  m2  |       0.80000       3107.80|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05521              9065.100  m2  |       0.20000       1813.02|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01626                 2.000  EACH|    1370.00000       2740.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0030 601-01740                 1.000  EACH|    1700.00000       1700.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0031 601-02206               186.691  m   |      19.00000       3547.13|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0032 601-02414                13.335  m   |     130.00000       1733.55|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  MODIFIED POST                           |                            |                            |
0033 601-94689                 3.000  EACH|    2130.00000       6390.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0034 601-97080                 4.000  EACH|    1930.00000       7720.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0035 601-99105               164.785  m   |      32.00000       5273.12|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 611-06497                 1.000  EACH|     185.00000        185.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                28.000  EACH|     110.00000       3080.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06505                12.000  EACH|     470.00000       5640.00|                            |
  MONUMENT, B                             |                            |                            |
0039 615-06510                 1.000  EACH|     440.00000        440.00|                            |
  MONUMENT, C                             |                            |                            |
0040 616-02320               887.900  m2  |       2.60000       2308.54|                            |
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 616-05688                74.000  Mg  |      34.00000       2516.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0042 616-06405               449.620  Mg  |      32.00000      14387.84|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0043 621-01004                 2.000  EACH|     670.00000       1340.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 0.520  Mg  |     970.00000        504.40|                            |
  FERTILIZER                              |                            |                            |
0045 621-06548                 3.600  kg  |      61.00000        219.60|                            |
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553               100.500  kg  |      15.40000       1547.70|                            |
  SEED MIXTURE, R                         |                            |                            |
0047 621-06557                18.300  kg  |      15.70000        287.31|                            |
  SEED MIXTURE, T                         |                            |                            |
0048 621-06565                 3.300  Mg  |     790.00000       2607.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567                15.300  kL  |       1.00000         15.30|                            |
  WATER                                   |                            |                            |
0050 621-06574                57.000  m2  |       4.00000        228.00|                            |
  SODDING                                 |                            |                            |
0051 621-06575               790.000  m2  |       4.00000       3160.00|                            |
  SODDING, NURSERY                        |                            |                            |
0052 622-52436                 2.000  EACH|      30.00000         60.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0053 622-91786                50.000  EACH|      13.70000        685.00|                            |
  SEEDLING                                |                            |                            |
0054 713-07200                        LUMP|  143000.00000     143000.00|                            |
  TEMPORARY STRUCTURE AND APPROACHES      |                            |                            |
0055 714-06660                83.300  m2  |     492.00000      40983.60|                            |
  WINGWALL                                |                            |                            |
0056 715-05121                78.000  m   |     122.00000       9516.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0057 715-05171                58.500  m   |     109.00000       6376.50|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0058 715-46010                10.000  EACH|     330.00000       3300.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0059 721-43010                 2.000  EACH|    1325.00000       2650.00|                            |
  AUTOMATIC DRAINAGE GATE, 450 mm         |                            |                            |
0060 723-06927                34.000  m   |    4765.00000     162010.00|                            |
  STRUCTURE, PRECAST THREE-SIDED, 5500mm  |                            |                            |
  x 2500mm                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-04308                 5.000  EACH|     275.00000       1375.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06203               805.000  m   |       1.50000       1207.50|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0063 801-06207               390.000  m   |       3.30000       1287.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0064 801-06640                15.000  EACH|     110.00000       1650.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                25.000  EACH|      45.00000       1125.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 801-06649                31.000  EACH|       8.00000        248.00|                            |
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0067 801-06775                        LUMP|   16000.00000      16000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0068 801-07118                36.000  m   |      65.00000       2340.00|                            |
  BARRICADE, III-A                        |                            |                            |
0069 801-07119                19.200  m   |      70.00000       1344.00|                            |
  BARRICADE, III-B                        |                            |                            |
0070 802-02158                 4.000  EACH|     105.00000        420.00|                            |
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            |
0071 802-02475                 3.000  EACH|     105.00000        315.00|                            |
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0072 804-06740                67.000  EACH|      21.00000       1407.00|                            |
  DELINEATOR WITH POST, D2                |                            |                            |
0073 808-06713               880.000  m   |       0.90000        792.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0074 808-06714               880.000  m   |       0.90000        792.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0075 808-06716               240.000  m   |       9.60000       2304.00|                            |
  LINE, REMOVE                            |                            |                            |
0076 808-75035                 6.000  m   |      22.00000        132.00|                            |
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            |
0077 808-75043               823.000  m   |       2.05000       1687.15|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0078 808-75240                38.500  m   |       2.70000        103.95|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0079 808-75245              1360.500  m   |       2.70000       3673.35|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   862,139.84                                                  ROUTE : SR 57
     CALL ORDER   : 520                     CONTRACT ID : B -26415-A                   COUNTIES : DAVIESS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 808-75996                38.000  EACH|      13.00000        494.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0081 808-75998                38.000  EACH|      53.00000       2014.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    942,939.88|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    942,939.88|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 524 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3424002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    536,065.89     100.0000%
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $    553,811.36     103.3103%
   3   34-1315988     FORT DEFIANCE CONSTRUCTION & SUPPLY INC.                               $    563,623.51     105.1407%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    566,111.68     105.6048%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    582,513.70     108.6645%
   6   35-1549010     MCALISTER EXCAVATING CO                                                $    582,730.02     108.7049%
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    593,389.72     110.6934%
   8   35-1447641     STRUCTURE CONTRACTORS                                                  $    623,828.45     116.3715%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 34-1315988
                                          |FORCE CONSTRUCTION CO. INC. |BEATY CONSTRUCTION, INC.    |FORT DEFIANCE CONSTRUCTION &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    6500.00000       6500.00|    4000.00000       4000.00|    4250.00000        4250.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1430.00000      17160.00|    1450.00000      17400.00|     650.00000        7800.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   36692.00000      36692.00|   27690.00000      27690.00|   28000.00000       28000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               169.300  SYS |      25.00000       4232.50|      22.00000       3724.60|      20.00000        3386.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               313.800  LFT |       5.00000       1569.00|       4.50000       1412.10|       2.00000         627.60
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   35000.00000      35000.00|   81802.00000      81802.00|   33000.00000       33000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820              2520.000  SYS |       2.35000       5922.00|       4.00000      10080.00|       1.40000        3528.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               250.000  CYS |      11.07000       2767.50|      45.00000      11250.00|      25.00000        6250.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06937              1514.000  LFT |       1.55000       2346.70|       1.60000       2422.40|       0.30000         454.20
  TEMPORARY SILT FENCE                    |                            |                            |
0010 206-51230                60.000  CYS |      17.00000       1020.00|      50.00000       3000.00|       8.00000         480.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 211-06467                41.000  CYS |      51.00000       2091.00|      65.00000       2665.00|      50.00000        2050.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 301-07448               101.500  TON |      25.00000       2537.50|      40.00000       4060.00|      23.00000        2334.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 34-1315988
                                          |FORCE CONSTRUCTION CO. INC. |BEATY CONSTRUCTION, INC.    |FORT DEFIANCE CONSTRUCTION &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-01180               134.000  TON |      25.00000       3350.00|      31.50000       4221.00|      12.00000        1608.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0014 402-07433               208.000  TON |      55.00000      11440.00|      60.00000      12480.00|      57.26000       11910.08
  HMA TYPE B, SURFACE                     |                            |                            |
0015 402-07438               205.000  TON |      50.00000      10250.00|      55.00000      11275.00|      56.56000       11594.80
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0016 402-07441               495.000  TON |      46.00000      22770.00|      50.00000      24750.00|      52.13000       25804.35
  HMA TYPE B, BASE                        |                            |                            |
0017 406-05521              4640.000  SYS |       0.05000        232.00|       0.05000        232.00|       0.08000         371.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01128                 4.000  EACH|     875.00000       3500.00|    1175.00000       4700.00|    1175.00000        4700.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0019 601-01846                 1.000  EACH|    1590.00000       1590.00|    1400.00000       1400.00|    1400.00000        1400.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0020 601-06037                 1.000  EACH|     675.00000        675.00|     650.00000        650.00|     650.00000         650.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-07023                 2.000  EACH|    5050.00000      10100.00|    5950.00000      11900.00|    5950.00000       11900.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0024 601-92948               525.000  LFT |       5.50000       2887.50|       3.00000       1575.00|       3.00000        1575.00
  GUARDRAIL, ADJUST HEIGHT                |                            |                            |
0025 601-99105               175.000  LFT |      12.50000       2187.50|      10.00000       1750.00|      10.00000        1750.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0026 601-99132                 2.000  EACH|     100.00000        200.00|      60.00000        120.00|      60.00000         120.00
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0027 602-06639               446.000  LFT |      37.08000      16537.68|      22.00000       9812.00|      40.00000       17840.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06729                 6.000  EACH|       8.48000         50.88|       9.00000         54.00|      15.00000          90.00
  BARRIER DELINEATOR                      |                            |                            |
0029 610-06259               304.600  SYS |      60.00000      18276.00|      50.00000      15230.00|     100.00000       30460.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0030 616-02320               226.000  SYS |       2.30000        519.80|       2.25000        508.50|       1.50000         339.00
  GEOTEXTILES                             |                            |                            |
0031 616-05689               200.000  TON |      26.00000       5200.00|      22.50000       4500.00|      15.00000        3000.00
  RIPRAP, CLASS 2                         |                            |                            |
0032 616-06405                94.000  TON |      21.00000       1974.00|      25.00000       2350.00|      30.00000        2820.00
  RIPRAP, REVETMENT                       |                            |                            |
0033 619-05926                        LUMP|    9000.00000       9000.00|    9200.00000       9200.00|    9000.00000        9000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 34-1315988
                                          |FORCE CONSTRUCTION CO. INC. |BEATY CONSTRUCTION, INC.    |FORT DEFIANCE CONSTRUCTION &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 619-51859                        LUMP|   14000.00000      14000.00|   15000.00000      15000.00|   14000.00000       14000.00
  PAINT STEEL BRIDGE                      |                            |                            |
0035 619-61000                        LUMP|   26480.00000      26480.00|    2100.00000       2100.00|   20800.00000       20800.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0036 621-06567                 1.800  MG  |       1.00000          1.80|       1.00000          1.80|       2.00000           3.60
  WATER                                   |                            |                            |
0037 621-06574               454.000  SYS |       5.85000       2655.90|       7.00000       3178.00|       6.55000        2973.70
  SODDING                                 |                            |                            |
0038 702-51005                 9.900  CYS |     610.00000       6039.00|    1150.00000      11385.00|    1400.00000       13860.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0039 702-51110               768.000  LBS |       3.00000       2304.00|       2.50000       1920.00|       8.00000        6144.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0040 702-51863               114.000  EACH|       8.30000        946.20|       8.00000        912.00|      32.00000        3648.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-51030              8093.000  LBS |       0.61000       4936.73|       0.51000       4127.43|       0.60000        4855.80
  REINFORCING STEEL                       |                            |                            |
0042 703-51032             54833.000  LBS |       0.70000      38383.10|       0.61000      33448.13|       0.70000       38383.10
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 703-90512                34.000  EACH|      18.00000        612.00|      11.00000        374.00|      12.00000         408.00
  THREADED BAR SPLICE                     |                            |                            |
0044 703-97703               472.000  EACH|      14.00000       6608.00|      12.50000       5900.00|      15.00000        7080.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0045 704-51002               222.400  CYS |     494.00000     109865.60|     400.00000      88960.00|     530.00000      117872.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05733                 4.000  EACH|    1200.00000       4800.00|    1400.00000       5600.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0047 706-51020                21.500  CYS |     380.00000       8170.00|     400.00000       8600.00|     420.00000        9030.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    3730.00000       3730.00|    3800.00000       3800.00|    4600.00000        4600.00
  SURFACE SEAL                            |                            |                            |
0049 713-51820                        LUMP|   10047.00000      10047.00|   20000.00000      20000.00|   27000.00000       27000.00
  TEMPORARY SUPPORT                       |                            |                            |
0050 715-05407               136.000  LFT |      10.00000       1360.00|       1.50000        204.00|      10.00000        1360.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0051 715-91361                10.000  LFT |      30.65000        306.50|       8.00000         80.00|      15.00000         150.00
  PIPE, PVC, 6 IN.                        |                            |                            |
0052 726-92406                 8.000  EACH|     946.00000       7568.00|     900.00000       7200.00|    1000.00000        8000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0053 801-01851                        LUMP|   19650.00000      19650.00|   21000.00000      21000.00|   21000.00000       21000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0054 801-04308                 1.000  EACH|     270.00000        270.00|     280.00000        280.00|     270.00000         270.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1128289              |(3) 34-1315988
                                          |FORCE CONSTRUCTION CO. INC. |BEATY CONSTRUCTION, INC.    |FORT DEFIANCE CONSTRUCTION &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06207              8205.000  LFT |       0.89000       7302.45|       1.00000       8205.00|       0.89000        7302.45
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0056 801-06577                22.000  LFT |       5.34000        117.48|       5.50000        121.00|       5.34000         117.48
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  24 IN.                                  |                            |                            |
0057 801-06605                 2.000  EACH|      90.00000        180.00|     100.00000        200.00|      90.00000         180.00
  BARRICADE, IIIA                         |                            |                            |
0058 801-06625                 5.000  EACH|      90.00000        450.00|     100.00000        500.00|      90.00000         450.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                33.000  EACH|      80.00000       2640.00|      95.00000       3135.00|      80.00000        2640.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 6.000  EACH|      30.00000        180.00|      35.00000        210.00|      30.00000         180.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06775                        LUMP|    6540.00000       6540.00|    9500.00000       9500.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0062 801-97643               792.000  LFT |       4.57000       3619.44|       5.00000       3960.00|       5.00000        3960.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0063 802-96800              2016.000  EACH|       1.81000       3648.96|       2.00000       4032.00|       2.00000        4032.00
  SHEAR STUD CONNECTOR                    |                            |                            |
0064 808-06713              1891.000  LFT |       0.27000        510.57|       0.28000        529.48|       0.27000         510.57
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0065 808-06714              2314.000  LFT |       0.45000       1041.30|       0.28000        647.92|       0.27000         624.78
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0066 808-06716              1934.000  LFT |       0.45000        870.30|       0.50000        967.00|       0.45000         870.30
  LINE, REMOVE                            |                            |                            |
0067 808-75996                19.000  EACH|      32.00000        608.00|      20.00000        380.00|      20.00000         380.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0068 808-75998                19.000  EACH|      55.00000       1045.00|      60.00000       1140.00|      55.00000        1045.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    536,065.89|             $    553,811.36|                $    563,623.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    536,065.89|             $    553,811.36|                $    563,623.51
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1618530              |(6) 35-1549010
                                          |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI|MCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    4800.00000       4800.00|    8000.00000       8000.00|    4800.00000        4800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1400.00000      16800.00|    1200.00000      14400.00|    1500.00000       18000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   27920.00000      27920.00|   29000.00000      29000.00|   27700.00000       27700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               169.300  SYS |      12.00000       2031.60|      25.00000       4232.50|      10.00000        1693.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               313.800  LFT |       5.65000       1772.97|       5.00000       1569.00|       5.25000        1647.45
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   84588.00000      84588.00|   40000.00000      40000.00|   46000.00000       46000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820              2520.000  SYS |       2.31000       5821.20|       4.00000      10080.00|       2.80000        7056.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               250.000  CYS |      16.00000       4000.00|      50.00000      12500.00|      15.00000        3750.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06937              1514.000  LFT |       1.75000       2649.50|       1.65000       2498.10|       1.75000        2649.50
  TEMPORARY SILT FENCE                    |                            |                            |
0010 206-51230                60.000  CYS |      20.00000       1200.00|     240.00000      14400.00|      30.00000        1800.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 211-06467                41.000  CYS |      36.00000       1476.00|      40.00000       1640.00|      30.00000        1230.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 301-07448               101.500  TON |      24.00000       2436.00|      35.00000       3552.50|      21.00000        2131.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0013 303-01180               134.000  TON |      24.00000       3216.00|      30.00000       4020.00|      21.00000        2814.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0014 402-07433               208.000  TON |      64.70000      13457.60|      57.00000      11856.00|      63.00000       13104.00
  HMA TYPE B, SURFACE                     |                            |                            |
0015 402-07438               205.000  TON |      63.91000      13101.55|      52.00000      10660.00|      62.00000       12710.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0016 402-07441               495.000  TON |      58.90000      29155.50|      48.00000      23760.00|      56.00000       27720.00
  HMA TYPE B, BASE                        |                            |                            |
0017 406-05521              4640.000  SYS |       0.09000        417.60|       0.06000        278.40|       0.08000         371.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01128                 4.000  EACH|     989.00000       3956.00|    1250.00000       5000.00|    1350.00000        5400.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0019 601-01846                 1.000  EACH|    1797.00000       1797.00|    1475.00000       1475.00|    1575.00000        1575.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 524 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1618530              |(6) 35-1549010
                                          |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI|MCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-06037                 1.000  EACH|     763.00000        763.00|     700.00000        700.00|     750.00000         750.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-07023                 2.000  EACH|    4407.00000       8814.00|    5000.00000      10000.00|    6800.00000       13600.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0024 601-92948               525.000  LFT |       6.22000       3265.50|       3.25000       1706.25|       3.45000        1811.25
  GUARDRAIL, ADJUST HEIGHT                |                            |                            |
0025 601-99105               175.000  LFT |      14.13000       2472.75|      11.00000       1925.00|      13.00000        2275.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0026 601-99132                 2.000  EACH|     113.00000        226.00|      65.00000        130.00|      70.00000         140.00
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0027 602-06639               446.000  LFT |      19.00000       8474.00|      25.00000      11150.00|      20.00000        8920.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06729                 6.000  EACH|       8.00000         48.00|       7.50000         45.00|      12.00000          72.00
  BARRIER DELINEATOR                      |                            |                            |
0029 610-06259               304.600  SYS |      60.00000      18276.00|      55.00000      16753.00|      60.00000       18276.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0030 616-02320               226.000  SYS |       2.00000        452.00|       4.00000        904.00|       2.80000         632.80
  GEOTEXTILES                             |                            |                            |
0031 616-05689               200.000  TON |      18.00000       3600.00|      35.00000       7000.00|      21.00000        4200.00
  RIPRAP, CLASS 2                         |                            |                            |
0032 616-06405                94.000  TON |      24.00000       2256.00|      38.00000       3572.00|      23.00000        2162.00
  RIPRAP, REVETMENT                       |                            |                            |
0033 619-05926                        LUMP|    2260.00000       2260.00|    9200.00000       9200.00|   13000.00000       13000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0034 619-51859                        LUMP|   12430.00000      12430.00|   14500.00000      14500.00|   19000.00000       19000.00
  PAINT STEEL BRIDGE                      |                            |                            |
0035 619-61000                        LUMP|   24860.00000      24860.00|   21500.00000      21500.00|   29000.00000       29000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0036 621-06567                 1.800  MG  |       7.42000         13.36|       1.00000          1.80|       1.15000           2.07
  WATER                                   |                            |                            |
0037 621-06574               454.000  SYS |       6.72000       3050.88|       6.00000       2724.00|       7.25000        3291.50
  SODDING                                 |                            |                            |
0038 702-51005                 9.900  CYS |     865.00000       8563.50|     850.00000       8415.00|     700.00000        6930.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0039 702-51110               768.000  LBS |       2.40000       1843.20|       3.50000       2688.00|       3.25000        2496.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0040 702-51863               114.000  EACH|       6.00000        684.00|      12.00000       1368.00|      25.00000        2850.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-51030              8093.000  LBS |       0.52000       4208.36|       0.60000       4855.80|       0.65000        5260.45
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1618530              |(6) 35-1549010
                                          |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI|MCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 703-51032             54833.000  LBS |       0.60000      32899.80|       0.65000      35641.45|       0.75000       41124.75
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 703-90512                34.000  EACH|      11.59000        394.06|      14.50000        493.00|      16.00000         544.00
  THREADED BAR SPLICE                     |                            |                            |
0044 703-97703               472.000  EACH|      12.29000       5800.88|      14.00000       6608.00|      20.00000        9440.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0045 704-51002               222.400  CYS |     472.46000     105075.10|     510.00000     113424.00|     375.00000       83400.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05733                 4.000  EACH|    1500.00000       6000.00|    1200.00000       4800.00|    2000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0047 706-51020                21.500  CYS |     380.00000       8170.00|     550.00000      11825.00|     410.00000        8815.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    3728.00000       3728.00|    4750.00000       4750.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0049 713-51820                        LUMP|   17022.00000      17022.00|   15000.00000      15000.00|   24000.00000       24000.00
  TEMPORARY SUPPORT                       |                            |                            |
0050 715-05407               136.000  LFT |       5.00000        680.00|      13.00000       1768.00|      10.00000        1360.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0051 715-91361                10.000  LFT |      20.00000        200.00|      75.00000        750.00|       6.00000          60.00
  PIPE, PVC, 6 IN.                        |                            |                            |
0052 726-92406                 8.000  EACH|     579.69000       4637.52|    1500.00000      12000.00|    1200.00000        9600.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0053 801-01851                        LUMP|   22200.00000      22200.00|   25000.00000      25000.00|   30000.00000       30000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0054 801-04308                 1.000  EACH|     305.00000        305.00|     285.00000        285.00|     325.00000         325.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06207              8205.000  LFT |       1.00000       8205.00|       0.90000       7384.50|       1.05000        8615.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0056 801-06577                22.000  LFT |       6.00000        132.00|       5.50000        121.00|       6.00000         132.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  24 IN.                                  |                            |                            |
0057 801-06605                 2.000  EACH|     102.00000        204.00|      95.00000        190.00|     110.00000         220.00
  BARRICADE, IIIA                         |                            |                            |
0058 801-06625                 5.000  EACH|     102.00000        510.00|      95.00000        475.00|     110.00000         550.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                33.000  EACH|      91.00000       3003.00|      85.00000       2805.00|     100.00000        3300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 6.000  EACH|      34.00000        204.00|      30.00000        180.00|      36.00000         216.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06775                        LUMP|    7765.00000       7765.00|   10000.00000      10000.00|   18500.00000       18500.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1618530              |(6) 35-1549010
                                          |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI|MCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 801-97643               792.000  LFT |       5.16000       4086.72|       4.75000       3762.00|       5.50000        4356.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0063 802-96800              2016.000  EACH|       2.04000       4112.64|       1.75000       3528.00|       2.25000        4536.00
  SHEAR STUD CONNECTOR                    |                            |                            |
0064 808-06713              1891.000  LFT |       0.31000        586.21|       0.28000        529.48|       0.32000         605.12
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0065 808-06714              2314.000  LFT |       0.31000        717.34|       0.28000        647.92|       0.32000         740.48
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0066 808-06716              1934.000  LFT |       0.51000        986.34|       0.50000        967.00|       0.55000        1063.70
  LINE, REMOVE                            |                            |                            |
0067 808-75996                19.000  EACH|       8.00000        152.00|      20.00000        380.00|      10.00000         190.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0068 808-75998                19.000  EACH|      62.00000       1178.00|      60.00000       1140.00|      64.00000        1216.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    566,111.68|             $    582,513.70|                $    582,730.02
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    566,111.68|             $    582,513.70|                $    582,730.02
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |(8) 35-1447641              |
                                          |GOHMANN ASPHALT & CONSTR., I|STRUCTURE CONTRACTORS       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    4000.00000       4000.00|    4000.00000       4000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1500.00000      18000.00|    1400.00000      16800.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   29500.00000      29500.00|   30900.00000      30900.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               169.300  SYS |      20.00000       3386.00|      31.00000       5248.30|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               313.800  LFT |       5.00000       1569.00|       6.00000       1882.80|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   70000.00000      70000.00|   81000.00000      81000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820              2520.000  SYS |       4.50000      11340.00|       5.00000      12600.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               250.000  CYS |      40.00000      10000.00|      39.00000       9750.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06937              1514.000  LFT |       1.55000       2346.70|       2.00000       3028.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0010 206-51230                60.000  CYS |      45.00000       2700.00|      38.00000       2280.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 211-06467                41.000  CYS |      60.00000       2460.00|      45.00000       1845.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 301-07448               101.500  TON |      25.00000       2537.50|      45.00000       4567.50|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0013 303-01180               134.000  TON |      25.00000       3350.00|      36.00000       4824.00|
  COMPACTED AGGREGATE, 53                 |                            |                            |
0014 402-07433               208.000  TON |      57.00000      11856.00|      58.00000      12064.00|
  HMA TYPE B, SURFACE                     |                            |                            |
0015 402-07438               205.000  TON |      52.00000      10660.00|      58.00000      11890.00|
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0016 402-07441               495.000  TON |      48.00000      23760.00|      55.00000      27225.00|
  HMA TYPE B, BASE                        |                            |                            |
0017 406-05521              4640.000  SYS |       0.05000        232.00|       0.08000        371.20|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01128                 4.000  EACH|     900.00000       3600.00|    1200.00000       4800.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0019 601-01846                 1.000  EACH|    1625.00000       1625.00|    1400.00000       1400.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |(8) 35-1447641              |
                                          |GOHMANN ASPHALT & CONSTR., I|STRUCTURE CONTRACTORS       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-06037                 1.000  EACH|     700.00000        700.00|     650.00000        650.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-07023                 2.000  EACH|    4000.00000       8000.00|    6500.00000      13000.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0024 601-92948               525.000  LFT |       6.00000       3150.00|       3.00000       1575.00|
  GUARDRAIL, ADJUST HEIGHT                |                            |                            |
0025 601-99105               175.000  LFT |      12.75000       2231.25|      12.00000       2100.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0026 601-99132                 2.000  EACH|     105.00000        210.00|      60.00000        120.00|
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0027 602-06639               446.000  LFT |      24.00000      10704.00|      35.00000      15610.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06729                 6.000  EACH|       7.00000         42.00|      10.00000         60.00|
  BARRIER DELINEATOR                      |                            |                            |
0029 610-06259               304.600  SYS |      65.00000      19799.00|      48.00000      14620.80|
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0030 616-02320               226.000  SYS |       4.00000        904.00|       7.00000       1582.00|
  GEOTEXTILES                             |                            |                            |
0031 616-05689               200.000  TON |      28.00000       5600.00|      25.00000       5000.00|
  RIPRAP, CLASS 2                         |                            |                            |
0032 616-06405                94.000  TON |      24.00000       2256.00|      52.00000       4888.00|
  RIPRAP, REVETMENT                       |                            |                            |
0033 619-05926                        LUMP|    2000.00000       2000.00|   10000.00000      10000.00|
  ENVIRONMENTAL CONTROL                   |                            |                            |
0034 619-51859                        LUMP|   11000.00000      11000.00|   15000.00000      15000.00|
  PAINT STEEL BRIDGE                      |                            |                            |
0035 619-61000                        LUMP|   22000.00000      22000.00|   22000.00000      22000.00|
  CLEAN STEEL BRIDGE                      |                            |                            |
0036 621-06567                 1.800  MG  |       1.00000          1.80|       1.00000          1.80|
  WATER                                   |                            |                            |
0037 621-06574               454.000  SYS |       5.85000       2655.90|       7.00000       3178.00|
  SODDING                                 |                            |                            |
0038 702-51005                 9.900  CYS |    1400.00000      13860.00|    1200.00000      11880.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0039 702-51110               768.000  LBS |       4.50000       3456.00|       5.00000       3840.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0040 702-51863               114.000  EACH|       7.00000        798.00|      12.00000       1368.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-51030              8093.000  LBS |       0.60000       4855.80|       0.60000       4855.80|
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |(8) 35-1447641              |
                                          |GOHMANN ASPHALT & CONSTR., I|STRUCTURE CONTRACTORS       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 703-51032             54833.000  LBS |       0.75000      41124.75|       0.75000      41124.75|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 703-90512                34.000  EACH|      10.00000        340.00|      15.00000        510.00|
  THREADED BAR SPLICE                     |                            |                            |
0044 703-97703               472.000  EACH|      11.00000       5192.00|      12.00000       5664.00|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0045 704-51002               222.400  CYS |     550.00000     122320.00|     450.00000     100080.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05733                 4.000  EACH|    1275.00000       5100.00|    1000.00000       4000.00|
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0047 706-51020                21.500  CYS |     400.00000       8600.00|     450.00000       9675.00|
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    5000.00000       5000.00|    4000.00000       4000.00|
  SURFACE SEAL                            |                            |                            |
0049 713-51820                        LUMP|   25000.00000      25000.00|   15000.00000      15000.00|
  TEMPORARY SUPPORT                       |                            |                            |
0050 715-05407               136.000  LFT |      15.00000       2040.00|       5.00000        680.00|
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0051 715-91361                10.000  LFT |     100.00000       1000.00|      50.00000        500.00|
  PIPE, PVC, 6 IN.                        |                            |                            |
0052 726-92406                 8.000  EACH|     800.00000       6400.00|    1300.00000      10400.00|
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0053 801-01851                        LUMP|   20000.00000      20000.00|   22000.00000      22000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0054 801-04308                 1.000  EACH|     270.00000        270.00|     300.00000        300.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06207              8205.000  LFT |       0.89000       7302.45|       1.00000       8205.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0056 801-06577                22.000  LFT |       5.34000        117.48|       6.00000        132.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  24 IN.                                  |                            |                            |
0057 801-06605                 2.000  EACH|      90.00000        180.00|     100.00000        200.00|
  BARRICADE, IIIA                         |                            |                            |
0058 801-06625                 5.000  EACH|      90.00000        450.00|     100.00000        500.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                33.000  EACH|      80.00000       2640.00|     100.00000       3300.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 6.000  EACH|      30.00000        180.00|      40.00000        240.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06775                        LUMP|    2000.00000       2000.00|   18000.00000      18000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,903.00                                                  ROUTE : SR 121
     CALL ORDER   : 524                     CONTRACT ID : B -26417-A                   COUNTIES : FRANKLIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |(8) 35-1447641              |
                                          |GOHMANN ASPHALT & CONSTR., I|STRUCTURE CONTRACTORS       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 801-97643               792.000  LFT |       4.57000       3619.44|       5.00000       3960.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0063 802-96800              2016.000  EACH|       2.00000       4032.00|       2.00000       4032.00|
  SHEAR STUD CONNECTOR                    |                            |                            |
0064 808-06713              1891.000  LFT |       0.27000        510.57|       0.30000        567.30|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0065 808-06714              2314.000  LFT |       0.27000        624.78|       0.30000        694.20|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0066 808-06716              1934.000  LFT |       0.45000        870.30|       0.50000        967.00|
  LINE, REMOVE                            |                            |                            |
0067 808-75996                19.000  EACH|      15.00000        285.00|      13.00000        247.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0068 808-75998                19.000  EACH|      55.00000       1045.00|      55.00000       1045.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    593,389.72|             $    623,828.45|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    593,389.72|             $    623,828.45|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1081015

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    604,182.49     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    641,399.73     106.1599%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    655,131.89     108.4327%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    677,431.60     112.1236%
   5   35-1447641     STRUCTURE CONTRACTORS                                                  $    703,664.65     116.4655%
   6   35-1058755     BAKER & SCHULTZ, INC.                                                  $    722,893.85     119.6482%
   7   35-1128289     BEATY CONSTRUCTION, INC.                                               $    748,629.93     123.9079%
   8   35-1212938     ATLAS EXCAVATING, INC.                                                 $    763,612.19     126.3876%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    2500.00000       2500.00|      50.00000         50.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1100.00000       9900.00|    1400.00000      12600.00|    1200.00000       10800.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   28500.00000      28500.00|   32000.00000      32000.00|   32500.00000       32500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               443.000  m2  |      18.50000       8195.50|      11.89000       5267.27|      15.00000        6645.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               293.200  m   |       9.50000       2785.40|       9.77000       2864.56|       9.00000        2638.80
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   60000.00000      60000.00|   93352.00000      93352.00|   74000.00000       74000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60822              2124.000  m2  |       3.85000       8177.40|       1.78000       3780.72|       3.00000        6372.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0008 203-02000               251.000  m3  |       6.50000       1631.50|      16.00000       4016.00|      45.00000       11295.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06933                 2.000  EACH|     100.00000        200.00|     219.00000        438.00|     200.00000         400.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 213-52830                30.000  m3  |      95.00000       2850.00|      65.00000       1950.00|     130.00000        3900.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-01180              1106.000  Mg  |      18.50000      20461.00|      19.49000      21555.94|      24.00000       26544.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 304-07493               403.000  Mg  |      54.00000      21762.00|      57.82000      23301.46|      42.00000       16926.00
  HMA WIDENING, TYPE B                    |                            |                            |
0013 402-07433                 3.200  Mg  |     300.00000        960.00|     791.00000       2531.20|     750.00000        2400.00
  HMA TYPE B, SURFACE                     |                            |                            |
0014 402-07441                22.600  Mg  |      75.00000       1695.00|      90.40000       2043.04|      85.00000        1921.00
  HMA TYPE B, BASE                        |                            |                            |
0015 601-01522                 5.000  EACH|    1350.00000       6750.00|    1413.00000       7065.00|    1300.00000        6500.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-07023                 2.000  EACH|    4500.00000       9000.00|    6215.00000      12430.00|    5000.00000       10000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0017 601-94689                 1.000  EACH|    2350.00000       2350.00|    2164.00000       2164.00|    2000.00000        2000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-94690                 2.000  EACH|    3350.00000       6700.00|    3277.00000       6554.00|    3000.00000        6000.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0019 601-99105                78.100  m   |      34.50000       2694.45|      34.00000       2655.40|      31.00000        2421.10
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 601-99108               160.000  m   |      48.50000       7760.00|      50.00000       8000.00|      45.00000        7200.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0021 601-99132                 2.000  EACH|      65.00000        130.00|      57.00000        114.00|      52.00000         104.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0022 602-06639                60.000  m   |      57.50000       3450.00|      62.33000       3739.80|      65.00000        3900.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               294.000  m   |      54.50000      16023.00|      55.77000      16396.38|      55.00000       16170.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                32.000  EACH|       8.00000        256.00|       8.00000        256.00|       7.50000         240.00
  BARRIER DELINEATOR                      |                            |                            |
0025 606-07484               493.000  m   |       6.10000       3007.30|       7.80000       3845.40|       6.00000        2958.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0026 607-06335                93.000  m   |      50.00000       4650.00|      70.00000       6510.00|      85.00000        7905.00
  PAVED SIDE DITCH, A                     |                            |                            |
0027 610-06259               549.200  m2  |      64.50000      35423.40|      73.30000      40256.36|      70.00000       38444.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0028 616-93772                20.000  EACH|      50.00000       1000.00|     430.00000       8600.00|     125.00000        2500.00
  INSPECTION HOLE                         |                            |                            |
0029 619-05926                        LUMP|    1500.00000       1500.00|     791.00000        791.00|    1350.00000        1350.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0030 619-91955                        LUMP|   20000.00000      20000.00|   10170.00000      10170.00|   19000.00000       19000.00
  CLEAN AND PAINT END OF BEAMS AND        |                            |                            |
  BEARINGS                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 621-01004                 1.000  EACH|     350.00000        350.00|     339.00000        339.00|     325.00000         325.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               334.000  m2  |       1.25000        417.50|       2.20000        734.80|       2.00000         668.00
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51863              2004.000  EACH|       6.50000      13026.00|       4.65000       9318.60|       5.00000       10020.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51030              8351.000  kg  |       1.35000      11273.85|       1.14000       9520.14|       1.25000       10438.75
  REINFORCING STEEL                       |                            |                            |
0035 703-51032             16943.000  kg  |       1.50000      25414.50|       1.30000      22025.90|       1.50000       25414.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 703-90512                76.000  EACH|       7.00000        532.00|       8.42000        639.92|      13.00000         988.00
  THREADED BAR SPLICE                     |                            |                            |
0037 703-97703                76.000  EACH|       8.00000        608.00|       9.98000        758.48|      14.00000        1064.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0038 704-51002                31.400  m3  |     750.00000      23550.00|     990.89000      31113.95|     750.00000       23550.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-05732                 8.000  EACH|    1000.00000       8000.00|    1400.00000      11200.00|    1200.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                88.400  m3  |     485.00000      42874.00|     348.21000      30781.76|     300.00000       26520.00
  CONCRETE, C, RAILING                    |                            |                            |
0041 709-51821                        LUMP|    5500.00000       5500.00|    5400.00000       5400.00|    5200.00000        5200.00
  SURFACE SEAL                            |                            |                            |
0042 715-05407                 5.000  m   |      35.00000        175.00|      50.00000        250.00|      75.00000         375.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0043 715-05756                10.000  m   |      62.00000        620.00|     102.15000       1021.50|     170.00000        1700.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0044 715-46000                 1.000  EACH|     250.00000        250.00|     178.00000        178.00|     250.00000         250.00
  PIPE END SECTION, 300 mm                |                            |                            |
0045 715-91361                 1.000  m   |      75.00000         75.00|     100.00000        100.00|     600.00000         600.00
  PIPE, PVC, 150 mm                       |                            |                            |
0046 722-51401                20.000  m2  |     100.00000       2000.00|     161.00000       3220.00|      80.00000        1600.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0047 722-51842              2181.800  m2  |      42.50000      92726.50|      41.61000      90784.70|      50.00000      109090.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                23.600  m3  |     434.50000      10254.20|     434.50000      10254.20|     434.50000       10254.20
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852               240.000  m2  |      50.00000      12000.00|      75.00000      18000.00|      50.00000       12000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 724-03276                45.400  m   |      80.00000       3632.00|     131.00000       5947.40|      70.00000        3178.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 724-51925                40.000  m   |     320.00000      12800.00|     328.00000      13120.00|     450.00000       18000.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 801-01093                 9.000  EACH|     750.00000       6750.00|     819.00000       7371.00|     800.00000        7200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0053 801-06203              5102.000  m   |       0.20000       1020.40|       0.23000       1173.46|       0.22000        1122.44
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0054 801-06640                25.000  EACH|      85.00000       2125.00|      84.75000       2118.75|      85.00000        2125.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06710               180.000  DAY |      15.00000       2700.00|      14.69000       2644.20|      20.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|   15000.00000      15000.00|    9840.00000       9840.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 801-97643               432.000  m   |      16.50000       7128.00|      17.52000       7568.64|      16.00000        6912.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0058 808-06711               211.000  m   |       0.65000        137.15|       0.62000        130.82|       0.60000         126.60
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0059 808-06713               534.000  m   |       0.58000        309.72|       0.54000        288.36|       0.50000         267.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               534.000  m   |       0.58000        309.72|       0.54000        288.36|       0.50000         267.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716               987.000  m   |       1.75000       1727.25|       1.66000       1638.42|       1.50000        1480.50
  LINE, REMOVE                            |                            |                            |
0062 202-51822              2124.000  m2  |       4.25000       9027.00|       3.66000       7773.84|       3.00000        6372.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0063 202-02272                93.000  m   |      16.75000       1557.75|       6.00000        558.00|      30.00000        2790.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
     SECTION TOTALS                       |             $    604,182.49|             $    641,399.73|                $    655,131.89
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    604,182.49|             $    641,399.73|                $    655,131.89
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1447641              |(6) 35-1058755
                                          |MILESTONE CONTRACTORS, L.P. |STRUCTURE CONTRACTORS       |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3600.00000       3600.00|    1000.00000       1000.00|    3600.00000        3600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1400.00000      12600.00|    1200.00000      10800.00|    2600.00000       23400.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   32000.00000      32000.00|   35150.00000      35150.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               443.000  m2  |      14.00000       6202.00|      35.00000      15505.00|      22.50000        9967.50
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               293.200  m   |      11.00000       3225.20|      10.00000       2932.00|      11.55000        3386.46
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   50000.00000      50000.00|   75000.00000      75000.00|   94810.00000       94810.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60822              2124.000  m2  |       4.00000       8496.00|       6.00000      12744.00|       1.00000        2124.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0008 203-02000               251.000  m3  |      20.00000       5020.00|      72.25000      18134.75|      53.00000       13303.00
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06933                 2.000  EACH|      65.00000        130.00|     200.00000        400.00|      66.00000         132.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 213-52830                30.000  m3  |     100.00000       3000.00|      82.00000       2460.00|     100.00000        3000.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-01180              1106.000  Mg  |      22.00000      24332.00|      25.00000      27650.00|      33.00000       36498.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0012 304-07493               403.000  Mg  |      42.00000      16926.00|      40.00000      16120.00|      44.00000       17732.00
  HMA WIDENING, TYPE B                    |                            |                            |
0013 402-07433                 3.200  Mg  |     725.00000       2320.00|     700.00000       2240.00|     770.00000        2464.00
  HMA TYPE B, SURFACE                     |                            |                            |
0014 402-07441                22.600  Mg  |      85.00000       1921.00|      80.00000       1808.00|      88.00000        1988.80
  HMA TYPE B, BASE                        |                            |                            |
0015 601-01522                 5.000  EACH|    1250.00000       6250.00|    1250.00000       6250.00|    1320.00000        6600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-07023                 2.000  EACH|    4600.00000       9200.00|    5500.00000      11000.00|    4950.00000        9900.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0017 601-94689                 1.000  EACH|    2200.00000       2200.00|    2400.00000       2400.00|    2310.00000        2310.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-94690                 2.000  EACH|    3200.00000       6400.00|    3000.00000       6000.00|    3410.00000        6820.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0019 601-99105                78.100  m   |      34.00000       2655.40|      32.00000       2499.20|      36.00000        2811.60
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1447641              |(6) 35-1058755
                                          |MILESTONE CONTRACTORS, L.P. |STRUCTURE CONTRACTORS       |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-99108               160.000  m   |      48.00000       7680.00|      45.00000       7200.00|      51.20000        8192.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0021 601-99132                 2.000  EACH|     105.00000        210.00|      50.00000        100.00|     110.00000         220.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0022 602-06639                60.000  m   |      75.00000       4500.00|      58.00000       3480.00|      84.00000        5040.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               294.000  m   |      70.00000      20580.00|      50.00000      14700.00|      84.00000       24696.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                32.000  EACH|       9.00000        288.00|      10.00000        320.00|      10.00000         320.00
  BARRIER DELINEATOR                      |                            |                            |
0025 606-07484               493.000  m   |       7.00000       3451.00|       8.00000       3944.00|       7.60000        3746.80
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0026 607-06335                93.000  m   |     100.00000       9300.00|      75.00000       6975.00|      53.00000        4929.00
  PAVED SIDE DITCH, A                     |                            |                            |
0027 610-06259               549.200  m2  |      80.00000      43936.00|      72.00000      39542.40|      65.00000       35698.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0028 616-93772                20.000  EACH|      40.00000        800.00|     130.00000       2600.00|      70.00000        1400.00
  INSPECTION HOLE                         |                            |                            |
0029 619-05926                        LUMP|    2500.00000       2500.00|    1300.00000       1300.00|    1500.00000        1500.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0030 619-91955                        LUMP|   12000.00000      12000.00|   21000.00000      21000.00|   20000.00000       20000.00
  CLEAN AND PAINT END OF BEAMS AND        |                            |                            |
  BEARINGS                                |                            |                            |
0031 621-01004                 1.000  EACH|     700.00000        700.00|     300.00000        300.00|     750.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               334.000  m2  |       2.40000        801.60|       2.00000        668.00|       2.50000         835.00
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51863              2004.000  EACH|       4.00000       8016.00|       7.00000      14028.00|      10.00000       20040.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51030              8351.000  kg  |       1.30000      10856.30|       1.25000      10438.75|       1.15000        9603.65
  REINFORCING STEEL                       |                            |                            |
0035 703-51032             16943.000  kg  |       1.40000      23720.20|       1.45000      24567.35|       1.20000       20331.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 703-90512                76.000  EACH|       9.00000        684.00|      10.00000        760.00|       8.20000         623.20
  THREADED BAR SPLICE                     |                            |                            |
0037 703-97703                76.000  EACH|      10.00000        760.00|      12.00000        912.00|       9.00000         684.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1447641              |(6) 35-1058755
                                          |MILESTONE CONTRACTORS, L.P. |STRUCTURE CONTRACTORS       |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 704-51002                31.400  m3  |    1500.00000      47100.00|     950.00000      29830.00|     600.00000       18840.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-05732                 8.000  EACH|    1200.00000       9600.00|    1000.00000       8000.00|     900.00000        7200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                88.400  m3  |     400.00000      35360.00|     450.00000      39780.00|     470.00000       41548.00
  CONCRETE, C, RAILING                    |                            |                            |
0041 709-51821                        LUMP|    5000.00000       5000.00|    4500.00000       4500.00|    5700.00000        5700.00
  SURFACE SEAL                            |                            |                            |
0042 715-05407                 5.000  m   |      75.00000        375.00|      40.00000        200.00|      30.00000         150.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0043 715-05756                10.000  m   |      80.00000        800.00|     160.00000       1600.00|      60.00000         600.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0044 715-46000                 1.000  EACH|     200.00000        200.00|     260.00000        260.00|     300.00000         300.00
  PIPE END SECTION, 300 mm                |                            |                            |
0045 715-91361                 1.000  m   |     100.00000        100.00|     260.00000        260.00|      50.00000          50.00
  PIPE, PVC, 150 mm                       |                            |                            |
0046 722-51401                20.000  m2  |     450.00000       9000.00|     290.00000       5800.00|     142.00000        2840.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0047 722-51842              2181.800  m2  |      54.00000     117817.20|      45.00000      98181.00|      42.00000       91635.60
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                23.600  m3  |     434.50000      10254.20|     434.50000      10254.20|     434.50000       10254.20
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852               240.000  m2  |      70.00000      16800.00|      75.50000      18120.00|     142.00000       34080.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 724-03276                45.400  m   |     275.00000      12485.00|     100.00000       4540.00|     102.00000        4630.80
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0051 724-51925                40.000  m   |     300.00000      12000.00|     300.00000      12000.00|     330.00000       13200.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 801-01093                 9.000  EACH|     750.00000       6750.00|     800.00000       7200.00|     800.00000        7200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0053 801-06203              5102.000  m   |       0.20000       1020.40|       0.50000       2551.00|       0.22000        1122.44
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0054 801-06640                25.000  EACH|      80.00000       2000.00|     150.00000       3750.00|      83.00000        2075.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06710               180.000  DAY |      14.00000       2520.00|      20.00000       3600.00|      16.00000        2880.00
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|   16000.00000      16000.00|   24000.00000      24000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 801-97643               432.000  m   |      16.00000       6912.00|      20.00000       8640.00|      17.00000        7344.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1447641              |(6) 35-1058755
                                          |MILESTONE CONTRACTORS, L.P. |STRUCTURE CONTRACTORS       |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-06711               211.000  m   |       0.60000        126.60|       1.50000        316.50|       0.60000         126.60
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0059 808-06713               534.000  m   |       0.50000        267.00|       0.50000        267.00|       0.55000         293.70
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               534.000  m   |       0.50000        267.00|       1.50000        801.00|       0.55000         293.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716               987.000  m   |       1.50000       1480.50|       1.50000       1480.50|       1.60000        1579.20
  LINE, REMOVE                            |                            |                            |
0062 202-51822              2124.000  m2  |       4.00000       8496.00|       5.00000      10620.00|       5.50000       11682.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0063 202-02272                93.000  m   |      80.00000       7440.00|      45.00000       4185.00|      84.00000        7812.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
     SECTION TOTALS                       |             $    677,431.60|             $    703,664.65|                $    722,893.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    677,431.60|             $    703,664.65|                $    722,893.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1212938              |
                                          |BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    4000.00000       4000.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1450.00000      13050.00|    1500.00000      13500.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   37431.50000      37431.50|   38000.00000      38000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               443.000  m2  |      28.00000      12404.00|      17.00000       7531.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               293.200  m   |       8.65000       2536.18|       7.70000       2257.64|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  109487.00000     109487.00|  104000.00000     104000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60822              2124.000  m2  |       5.50000      11682.00|       2.00000       4248.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0008 203-02000               251.000  m3  |      60.00000      15060.00|      17.00000       4267.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 205-06933                 2.000  EACH|     200.00000        400.00|     160.00000        320.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 213-52830                30.000  m3  |     185.00000       5550.00|     165.00000       4950.00|
  FLOWABLE MORTAR                         |                            |                            |
0011 303-01180              1106.000  Mg  |      23.00000      25438.00|      24.50000      27097.00|
  COMPACTED AGGREGATE, 53                 |                            |                            |
0012 304-07493               403.000  Mg  |      42.00000      16926.00|      50.00000      20150.00|
  HMA WIDENING, TYPE B                    |                            |                            |
0013 402-07433                 3.200  Mg  |     750.00000       2400.00|     725.00000       2320.00|
  HMA TYPE B, SURFACE                     |                            |                            |
0014 402-07441                22.600  Mg  |      85.00000       1921.00|     110.00000       2486.00|
  HMA TYPE B, BASE                        |                            |                            |
0015 601-01522                 5.000  EACH|    1250.00000       6250.00|    1450.00000       7250.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-07023                 2.000  EACH|    5500.00000      11000.00|    5200.00000      10400.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0017 601-94689                 1.000  EACH|    1915.00000       1915.00|    2400.00000       2400.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-94690                 2.000  EACH|    2900.00000       5800.00|    3400.00000       6800.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0019 601-99105                78.100  m   |      29.50000       2303.95|      34.00000       2655.40|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1212938              |
                                          |BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-99108               160.000  m   |      44.25000       7080.00|      48.00000       7680.00|
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0021 601-99132                 2.000  EACH|      50.00000        100.00|     115.00000        230.00|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0022 602-06639                60.000  m   |      55.00000       3300.00|     100.00000       6000.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               294.000  m   |      60.00000      17640.00|      85.00000      24990.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                32.000  EACH|       9.00000        288.00|       9.00000        288.00|
  BARRIER DELINEATOR                      |                            |                            |
0025 606-07484               493.000  m   |       6.00000       2958.00|       6.20000       3056.60|
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0026 607-06335                93.000  m   |      85.00000       7905.00|      74.00000       6882.00|
  PAVED SIDE DITCH, A                     |                            |                            |
0027 610-06259               549.200  m2  |      78.00000      42837.60|      58.00000      31853.60|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0028 616-93772                20.000  EACH|     250.00000       5000.00|     140.00000       2800.00|
  INSPECTION HOLE                         |                            |                            |
0029 619-05926                        LUMP|    1400.00000       1400.00|    1700.00000       1700.00|
  ENVIRONMENTAL CONTROL                   |                            |                            |
0030 619-91955                        LUMP|   19500.00000      19500.00|   16000.00000      16000.00|
  CLEAN AND PAINT END OF BEAMS AND        |                            |                            |
  BEARINGS                                |                            |                            |
0031 621-01004                 1.000  EACH|     300.00000        300.00|     715.00000        715.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               334.000  m2  |       2.00000        668.00|       3.20000       1068.80|
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51863              2004.000  EACH|       8.00000      16032.00|       9.20000      18436.80|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51030              8351.000  kg  |       1.20000      10021.20|       1.45000      12108.95|
  REINFORCING STEEL                       |                            |                            |
0035 703-51032             16943.000  kg  |       1.40000      23720.20|       1.55000      26261.65|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 703-90512                76.000  EACH|       7.50000        570.00|      11.50000        874.00|
  THREADED BAR SPLICE                     |                            |                            |
0037 703-97703                76.000  EACH|       9.00000        684.00|      13.00000        988.00|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1212938              |
                                          |BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 704-51002                31.400  m3  |    1400.00000      43960.00|     750.00000      23550.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-05732                 8.000  EACH|    1150.00000       9200.00|    1050.00000       8400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                88.400  m3  |     305.00000      26962.00|     650.00000      57460.00|
  CONCRETE, C, RAILING                    |                            |                            |
0041 709-51821                        LUMP|    5300.00000       5300.00|    9500.00000       9500.00|
  SURFACE SEAL                            |                            |                            |
0042 715-05407                 5.000  m   |      50.00000        250.00|     120.00000        600.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0043 715-05756                10.000  m   |     140.00000       1400.00|     170.00000       1700.00|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0044 715-46000                 1.000  EACH|     250.00000        250.00|     245.00000        245.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0045 715-91361                 1.000  m   |      90.00000         90.00|     105.00000        105.00|
  PIPE, PVC, 150 mm                       |                            |                            |
0046 722-51401                20.000  m2  |     450.00000       9000.00|     300.00000       6000.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0047 722-51842              2181.800  m2  |      45.00000      98181.00|      48.00000     104726.40|
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                23.600  m3  |     434.50000      10254.20|     434.50000      10254.20|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852               240.000  m2  |      80.00000      19200.00|     100.00000      24000.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 724-03276                45.400  m   |     300.00000      13620.00|     165.00000       7491.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0051 724-51925                40.000  m   |     485.00000      19400.00|     320.00000      12800.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 801-01093                 9.000  EACH|     750.00000       6750.00|     750.00000       6750.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0053 801-06203              5102.000  m   |       0.25000       1275.50|       0.25000       1275.50|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0054 801-06640                25.000  EACH|      85.00000       2125.00|      90.00000       2250.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06710               180.000  DAY |      14.50000       2610.00|      13.50000       2430.00|
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|   15000.00000      15000.00|   34000.00000      34000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0057 801-97643               432.000  m   |      16.00000       6912.00|      17.00000       7344.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   740,592.88                                                  ROUTE : US 35
     CALL ORDER   : 526                     CONTRACT ID : B -26418-A                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1212938              |
                                          |BEATY CONSTRUCTION, INC.    |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-06711               211.000  m   |       0.60000        126.60|       0.65000        137.15|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0059 808-06713               534.000  m   |       0.50000        267.00|       0.65000        347.10|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               534.000  m   |       0.50000        267.00|       0.65000        347.10|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716               987.000  m   |       2.00000       1974.00|       1.70000       1677.90|
  LINE, REMOVE                            |                            |                            |
0062 202-51822              2124.000  m2  |       3.00000       6372.00|       2.85000       6053.40|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0063 202-02272                93.000  m   |      25.00000       2325.00|      71.00000       6603.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
     SECTION TOTALS                       |             $    748,629.93|             $    763,612.19|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    748,629.93|             $    763,612.19|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,450.00                                                  ROUTE : CR 580W
     CALL ORDER   : 540                     CONTRACT ID : B -26466-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9912020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    346,753.18     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                            CONDITIONAL BID      $    389,842.88     112.4266%
   3   35-1523985     WIRTZ & YATES, INC.                                                    $    397,360.95     114.5947%
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    406,925.09     117.3529%
   5   35-1310611     DUNCAN ROBERTSON INC                                                   $    412,986.71     119.1010%
====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1212938              |(3) 35-1523985
                                          |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6200.00000       6200.00|    9000.00000       9000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 8.000  MOS |    1800.00000      14400.00|    1500.00000      12000.00|    2000.00000       16000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|   30000.00000      30000.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6500.00000       6500.00|   20000.00000      20000.00|   12000.00000       12000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   24000.00000      24000.00|   37000.00000      37000.00|   60000.00000       60000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               660.000  m3  |       9.50000       6270.00|      14.00000       9240.00|      11.77000        7768.20
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070               555.000  m3  |      11.00000       6105.00|      12.50000       6937.50|      11.77000        6532.35
  BORROW                                  |                            |                            |
0008 205-02224                58.000  m   |       7.00000        406.00|       8.00000        464.00|      11.00000         638.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02231                56.000  m   |      46.00000       2576.00|      75.00000       4200.00|      60.00000        3360.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0010 205-04931                 2.000  EACH|    2500.00000       5000.00|    1100.00000       2200.00|    1000.00000        2000.00
  SEDIMENT TRAP                           |                            |                            |
0011 206-51220                72.000  m3  |      75.00000       5400.00|     120.00000       8640.00|      80.00000        5760.00
  EXCAVATION, WET                         |                            |                            |
0012 206-51230                30.000  m3  |      20.00000        600.00|      48.00000       1440.00|      40.00000        1200.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,450.00                                                  ROUTE : CR 580W
     CALL ORDER   : 540                     CONTRACT ID : B -26466-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1212938              |(3) 35-1523985
                                          |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-07454                28.000  m3  |      48.00000       1344.00|      40.00000       1120.00|      26.43000         740.04
  STRUCTURE BACKFILL                      |                            |                            |
0014 213-52830                 6.000  m3  |     293.00000       1758.00|     125.00000        750.00|     150.00000         900.00
  FLOWABLE MORTAR                         |                            |                            |
0015 301-07448               560.000  Mg  |      17.00000       9520.00|      17.00000       9520.00|      17.00000        9520.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0016 402-07432               100.000  Mg  |     148.00000      14800.00|      82.00000       8200.00|     122.00000       12200.00
  HMA TYPE A, SURFACE                     |                            |                            |
0017 402-07435               170.000  Mg  |      84.00000      14280.00|      58.00000       9860.00|      95.00000       16150.00
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0018 405-05518              1100.000  m2  |       1.00000       1100.00|       0.60000        660.00|       0.70000         770.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              1080.000  m2  |       0.70000        756.00|       0.11000        118.80|       0.40000         432.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01854                 4.000  EACH|     945.00000       3780.00|     950.00000       3800.00|     950.00000        3800.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0021 601-06037                 4.000  EACH|     735.00000       2940.00|     625.00000       2500.00|     700.00000        2800.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105               123.825  m   |      36.00000       4457.70|      30.50000       3776.66|      33.81000        4186.52
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 603-06040               184.000  m   |      31.00000       5704.00|      25.00000       4600.00|      25.76000        4739.84
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0024 603-96042                 2.000  EACH|    1250.00000       2500.00|     950.00000       1900.00|    1200.00000        2400.00
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            |
0025 608-04395                 5.000  Mg  |      50.00000        250.00|      52.00000        260.00|      30.00000         150.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0026 610-06257                92.000  m2  |      57.00000       5244.00|      53.00000       4876.00|      55.00000        5060.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 615-06505                 3.000  EACH|     700.00000       2100.00|     475.00000       1425.00|     700.00000        2100.00
  MONUMENT, B                             |                            |                            |
0028 615-99189                 1.000  EACH|    1500.00000       1500.00|    1700.00000       1700.00|     700.00000         700.00
  PLAQUE, ALUMINUM                        |                            |                            |
0029 616-02320               630.000  m2  |       4.50000       2835.00|       4.20000       2646.00|       4.18000        2633.40
  GEOTEXTILES                             |                            |                            |
0030 616-05688               480.000  Mg  |      63.00000      30240.00|      44.00000      21120.00|      45.00000       21600.00
  RIPRAP, CLASS 1                         |                            |                            |
0031 616-06405                78.000  Mg  |      18.00000       1404.00|      27.00000       2106.00|      22.00000        1716.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     500.00000       1000.00|     425.00000        850.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,450.00                                                  ROUTE : CR 580W
     CALL ORDER   : 540                     CONTRACT ID : B -26466-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1212938              |(3) 35-1523985
                                          |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-02363              3500.000  m2  |       1.98000       6930.00|       1.05000       3675.00|       0.53000        1855.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0034 621-02468                80.000  kg  |      20.00000       1600.00|      34.00000       2720.00|      10.84000         867.20
  SEED MIXTURE, GRASS, 1                  |                            |                            |
0035 621-02770              1600.000  m2  |       1.75000       2800.00|       2.30000       3680.00|       2.50000        4000.00
  EROSION CONTROL BLANKET                 |                            |                            |
0036 621-06545                 0.400  Mg  |     600.00000        240.00|     800.00000        320.00|     850.00000         340.00
  FERTILIZER                              |                            |                            |
0037 621-06548                 5.000  kg  |      77.00000        385.00|      57.00000        285.00|      65.00000         325.00
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06553                70.000  kg  |      12.00000        840.00|      34.00000       2380.00|       8.92000         624.40
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                 1.600  Mg  |     600.00000        960.00|     620.00000        992.00|     700.00000        1120.00
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                 2.000  kL  |       1.00000          2.00|       0.65000          1.30|       1.00000           2.00
  WATER                                   |                            |                            |
0041 621-06574                73.000  m2  |       9.50000        693.50|      28.00000       2044.00|      29.00000        2117.00
  SODDING                                 |                            |                            |
0042 622-52436                 4.000  EACH|      35.00000        140.00|      27.00000        108.00|      50.00000         200.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786                50.000  EACH|      12.00000        600.00|      13.00000        650.00|      14.00000         700.00
  SEEDLING                                |                            |                            |
0044 701-51195               207.000  m   |      90.00000      18630.00|     120.00000      24840.00|      72.00000       14904.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 702-51005                42.000  m3  |     400.00000      16800.00|     450.00000      18900.00|     524.00000       22008.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 703-51030              3402.000  kg  |       1.14000       3878.28|       1.25000       4252.50|       1.21000        4116.42
  REINFORCING STEEL                       |                            |                            |
0047 703-51032             13571.000  kg  |       1.27000      17235.17|       1.35000      18320.85|       1.43000       19406.53
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0048 704-51002               125.700  m3  |     393.00000      49400.10|     475.00000      59707.50|     492.00000       61844.40
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-91957                57.150  m   |     201.00000      11487.15|     192.00000      10972.80|     203.00000       11601.45
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0050 709-51821                        LUMP|    2200.00000       2200.00|    3000.00000       3000.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0051 715-05049                30.000  m   |      32.00000        960.00|      34.00000       1020.00|      10.00000         300.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0052 715-05051                30.000  m   |      35.00000       1050.00|      40.00000       1200.00|      12.00000         360.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0053 715-05118                18.000  m   |      44.00000        792.00|     135.00000       2430.00|      60.00000        1080.00
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,450.00                                                  ROUTE : CR 580W
     CALL ORDER   : 540                     CONTRACT ID : B -26466-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1212938              |(3) 35-1523985
                                          |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-46000                 2.000  EACH|     200.00000        400.00|     210.00000        420.00|     150.00000         300.00
  PIPE END SECTION, 300 mm                |                            |                            |
0055 801-04308                 4.000  EACH|     245.00000        980.00|     365.00000       1460.00|     700.00000        2800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06605                 8.000  EACH|     195.00000       1560.00|     130.00000       1040.00|     270.00000        2160.00
  BARRICADE, IIIA                         |                            |                            |
0057 801-06606                 4.000  EACH|     190.00000        760.00|     140.00000        560.00|     350.00000        1400.00
  BARRICADE, IIIB                         |                            |                            |
0058 801-06625                 2.000  EACH|     155.00000        310.00|     140.00000        280.00|     240.00000         480.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                 8.000  EACH|     150.00000       1200.00|     120.00000        960.00|     300.00000        2400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 802-76020                 0.930  m2  |     185.00000        172.05|     160.00000        148.80|     400.00000         372.00
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0061 802-76025                 1.162  m2  |     225.00000        261.45|     195.00000        226.59|     400.00000         464.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0062 802-76055                17.820  m   |      29.00000        516.78|      19.00000        338.58|      20.00000         356.40
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    346,753.18|             $    389,842.88|                $    397,360.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    346,753.18|             $    389,842.88|                $    397,360.95
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,450.00                                                  ROUTE : CR 580W
     CALL ORDER   : 540                     CONTRACT ID : B -26466-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1310611              |
                                          |HARVEY, GEORGE R. & SON, INC|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 8.000  MOS |    1500.00000      12000.00|    1500.00000      12000.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   31000.00000      31000.00|   25000.00000      25000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   25000.00000      25000.00|   25000.00000      25000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               660.000  m3  |      25.00000      16500.00|      15.00000       9900.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070               555.000  m3  |       8.00000       4440.00|      20.00000      11100.00|
  BORROW                                  |                            |                            |
0008 205-02224                58.000  m   |      11.00000        638.00|       5.00000        290.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02231                56.000  m   |      60.00000       3360.00|      10.00000        560.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0010 205-04931                 2.000  EACH|     250.00000        500.00|    1000.00000       2000.00|
  SEDIMENT TRAP                           |                            |                            |
0011 206-51220                72.000  m3  |     415.00000      29880.00|     200.00000      14400.00|
  EXCAVATION, WET                         |                            |                            |
0012 206-51230                30.000  m3  |      25.00000        750.00|      30.00000        900.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 211-07454                28.000  m3  |      30.00000        840.00|      35.00000        980.00|
  STRUCTURE BACKFILL                      |                            |                            |
0014 213-52830                 6.000  m3  |     180.00000       1080.00|     150.00000        900.00|
  FLOWABLE MORTAR                         |                            |                            |
0015 301-07448               560.000  Mg  |      20.00000      11200.00|      16.50000       9240.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0016 402-07432               100.000  Mg  |      95.00000       9500.00|      87.00000       8700.00|
  HMA TYPE A, SURFACE                     |                            |                            |
0017 402-07435               170.000  Mg  |      66.00000      11220.00|      60.00000      10200.00|
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0018 405-05518              1100.000  m2  |       0.66000        726.00|       0.60000        660.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              1080.000  m2  |       0.12000        129.60|       0.11000        118.80|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,450.00                                                  ROUTE : CR 580W
     CALL ORDER   : 540                     CONTRACT ID : B -26466-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1310611              |
                                          |HARVEY, GEORGE R. & SON, INC|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01854                 4.000  EACH|     980.00000       3920.00|     925.00000       3700.00|
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0021 601-06037                 4.000  EACH|     690.00000       2760.00|     660.00000       2640.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105               123.825  m   |      40.00000       4953.00|      32.50000       4024.31|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 603-06040               184.000  m   |      26.50000       4876.00|      25.00000       4600.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0024 603-96042                 2.000  EACH|    1035.00000       2070.00|    1000.00000       2000.00|
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            |
0025 608-04395                 5.000  Mg  |      40.00000        200.00|      25.00000        125.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0026 610-06257                92.000  m2  |      65.00000       5980.00|      75.00000       6900.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 615-06505                 3.000  EACH|     450.00000       1350.00|     400.00000       1200.00|
  MONUMENT, B                             |                            |                            |
0028 615-99189                 1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|
  PLAQUE, ALUMINUM                        |                            |                            |
0029 616-02320               630.000  m2  |       3.00000       1890.00|       3.50000       2205.00|
  GEOTEXTILES                             |                            |                            |
0030 616-05688               480.000  Mg  |      40.00000      19200.00|      45.00000      21600.00|
  RIPRAP, CLASS 1                         |                            |                            |
0031 616-06405                78.000  Mg  |      25.00000       1950.00|      25.00000       1950.00|
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     460.00000        920.00|     440.00000        880.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-02363              3500.000  m2  |       0.54000       1890.00|       0.52000       1820.00|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0034 621-02468                80.000  kg  |      11.15000        892.00|      10.60000        848.00|
  SEED MIXTURE, GRASS, 1                  |                            |                            |
0035 621-02770              1600.000  m2  |       1.90000       3040.00|       1.80000       2880.00|
  EROSION CONTROL BLANKET                 |                            |                            |
0036 621-06545                 0.400  Mg  |     870.00000        348.00|     825.00000        330.00|
  FERTILIZER                              |                            |                            |
0037 621-06548                 5.000  kg  |      63.00000        315.00|      60.00000        300.00|
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06553                70.000  kg  |       9.15000        640.50|       9.00000        630.00|
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                 1.600  Mg  |     665.00000       1064.00|     625.00000       1000.00|
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,450.00                                                  ROUTE : CR 580W
     CALL ORDER   : 540                     CONTRACT ID : B -26466-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1310611              |
                                          |HARVEY, GEORGE R. & SON, INC|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-06567                 2.000  kL  |       1.00000          2.00|       0.60000          1.20|
  WATER                                   |                            |                            |
0041 621-06574                73.000  m2  |      28.75000       2098.75|      30.00000       2190.00|
  SODDING                                 |                            |                            |
0042 622-52436                 4.000  EACH|      28.75000        115.00|      30.00000        120.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786                50.000  EACH|      13.80000        690.00|      13.20000        660.00|
  SEEDLING                                |                            |                            |
0044 701-51195               207.000  m   |     107.00000      22149.00|     100.00000      20700.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 702-51005                42.000  m3  |     450.00000      18900.00|     750.00000      31500.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 703-51030              3402.000  kg  |       1.20000       4082.40|       1.25000       4252.50|
  REINFORCING STEEL                       |                            |                            |
0047 703-51032             13571.000  kg  |       1.30000      17642.30|       1.35000      18320.85|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0048 704-51002               125.700  m3  |     500.00000      62850.00|     750.00000      94275.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-91957                57.150  m   |     225.00000      12858.75|     200.00000      11430.00|
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0050 709-51821                        LUMP|    1500.00000       1500.00|    2500.00000       2500.00|
  SURFACE SEAL                            |                            |                            |
0051 715-05049                30.000  m   |      60.00000       1800.00|      30.00000        900.00|
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0052 715-05051                30.000  m   |      70.00000       2100.00|      30.00000        900.00|
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0053 715-05118                18.000  m   |      70.00000       1260.00|      40.00000        720.00|
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0054 715-46000                 2.000  EACH|     150.00000        300.00|     225.00000        450.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0055 801-04308                 4.000  EACH|     690.00000       2760.00|     380.00000       1520.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06605                 8.000  EACH|     230.00000       1840.00|     125.00000       1000.00|
  BARRICADE, IIIA                         |                            |                            |
0057 801-06606                 4.000  EACH|     250.00000       1000.00|     135.00000        540.00|
  BARRICADE, IIIB                         |                            |                            |
0058 801-06625                 2.000  EACH|     250.00000        500.00|     135.00000        270.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                 8.000  EACH|     210.00000       1680.00|     115.00000        920.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 802-76020                 0.930  m2  |     175.00000        162.75|     165.00000        153.45|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   443,450.00                                                  ROUTE : CR 580W
     CALL ORDER   : 540                     CONTRACT ID : B -26466-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1310611              |
                                          |HARVEY, GEORGE R. & SON, INC|DUNCAN ROBERTSON INC        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 802-76025                 1.162  m2  |     220.00000        255.64|     210.00000        244.02|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0062 802-76055                17.820  m   |      20.00000        356.40|      19.00000        338.58|
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    406,925.09|             $    412,986.71|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    406,925.09|             $    412,986.71|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 580 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   613,500.00                                                  ROUTE : NORTH CLAY STREET
     CALL ORDER   : 580                     CONTRACT ID : B -26545-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9912008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    503,112.98     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    510,702.57     101.5085%
   3   35-1523985     WIRTZ & YATES, INC.                                                    $    524,298.29     104.2108%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $    529,368.05     105.2185%
   5   35-1310611     DUNCAN ROBERTSON INC                                                   $    545,006.85     108.3269%
   6   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    591,822.25     117.6320%
====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1609544              |(3) 35-1523985
                                          |ISOM, JACK CONSTRUCTION CO  |SCHUTT-LOOKABILL CO         |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6200.00000       6200.00|    6100.00000       6100.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2300.00000      13800.00|    1800.00000      10800.00|    2000.00000       12000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|   25500.00000      25500.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2200.00000       2200.00|    1000.00000       1000.00|   14000.00000       14000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278                90.000  m   |      16.00000       1440.00|       6.00000        540.00|      12.00000        1080.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-51330                        LUMP|   40000.00000      40000.00|   62641.00000      62641.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-52710               140.000  m2  |       6.00000        840.00|      10.00000       1400.00|       9.00000        1260.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820               170.000  m2  |      11.00000       1870.00|      12.58000       2138.60|      13.00000        2210.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               140.000  m3  |      14.35000       2009.00|      20.00000       2800.00|      16.00000        2240.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224                60.000  m   |      16.00000        960.00|      12.32000        739.20|      10.50000         630.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 206-51220               157.000  m3  |      97.00000      15229.00|     186.52000      29283.64|      78.34000       12299.38
  EXCAVATION, WET                         |                            |                            |
0012 206-51230               180.000  m3  |      23.50000       4230.00|      36.00000       6480.00|      26.11000        4699.80
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                                                                                   PAGE : 580 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   613,500.00                                                  ROUTE : NORTH CLAY STREET
     CALL ORDER   : 580                     CONTRACT ID : B -26545-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1609544              |(3) 35-1523985
                                          |ISOM, JACK CONSTRUCTION CO  |SCHUTT-LOOKABILL CO         |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 213-52830                50.000  m3  |     198.00000       9900.00|     122.49000       6124.50|     182.00000        9100.00
  FLOWABLE MORTAR                         |                            |                            |
0014 301-07448                61.000  Mg  |      22.00000       1342.00|      40.00000       2440.00|      22.30000        1360.30
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432                15.000  Mg  |     144.00000       2160.00|      96.05000       1440.75|     400.00000        6000.00
  HMA TYPE A, SURFACE                     |                            |                            |
0016 406-05521               170.000  m2  |       5.00000        850.00|       3.95000        671.50|       3.00000         510.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-07009                 4.000  EACH|   14075.00000      56300.00|   14800.00000      59200.00|   14410.00000       57640.00
  IMPACT ATTENUATOR, LS, W1, TL-1         |                            |                            |
0018 601-07009                 1.000  EACH|    6400.00000       6400.00|    6700.00000       6700.00|    6608.00000        6608.00
  IMPACT ATTENUATOR, LS, W1, TL-1 , SPARE |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-96062                49.200  m   |     152.00000       7478.40|     155.00000       7626.00|     153.00000        7527.60
  HANDRAIL, ALUMINUM, SCHEDULE 40, 50 mm  |                            |                            |
  DIA. X 225 mm HIGH                      |                            |                            |
0020 604-06069                12.000  m2  |      88.00000       1056.00|      75.00000        900.00|     100.00000        1200.00
  CURB RAMP, CONCRETE                     |                            |                            |
0021 604-06070                98.000  m2  |      32.00000       3136.00|      35.00000       3430.00|      35.82000        3510.36
  SIDEWALK, CONCRETE                      |                            |                            |
0022 605-06090                25.800  m   |      53.00000       1367.40|      60.00000       1548.00|      49.42000        1275.04
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0023 605-06120                 3.000  m   |     120.00000        360.00|     150.00000        450.00|     100.00000         300.00
  CURB, CONCRETE                          |                            |                            |
0024 605-06121                41.000  m   |     109.00000       4469.00|      60.00000       2460.00|      47.93000        1965.13
  CURB, CONCRETE, B                       |                            |                            |
0025 610-06257               138.000  m2  |      62.00000       8556.00|      64.00000       8832.00|      40.78000        5627.64
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0026 610-07486                 5.000  Mg  |     199.00000        995.00|     107.35000        536.75|     280.00000        1400.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0027 611-05330                23.000  m2  |      45.00000       1035.00|      60.00000       1380.00|      50.00000        1150.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0028 615-06505                 2.000  EACH|     700.00000       1400.00|     492.00000        984.00|     600.00000        1200.00
  MONUMENT, B                             |                            |                            |
0029 615-99189                 1.000  EACH|    1500.00000       1500.00|     550.00000        550.00|     800.00000         800.00
  PLAQUE, ALUMINUM                        |                            |                            |
0030 616-02305                55.000  m3  |     175.00000       9625.00|     140.00000       7700.00|     196.36000       10799.80
  GABIONS                                 |                            |                            |
0031 616-02320               364.000  m2  |       6.00000       2184.00|       2.00000        728.00|       3.59000        1306.76
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   613,500.00                                                  ROUTE : NORTH CLAY STREET
     CALL ORDER   : 580                     CONTRACT ID : B -26545-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1609544              |(3) 35-1523985
                                          |ISOM, JACK CONSTRUCTION CO  |SCHUTT-LOOKABILL CO         |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 616-05688               215.000  Mg  |      69.00000      14835.00|      26.00000       5590.00|      49.50000       10642.50
  RIPRAP, CLASS 1                         |                            |                            |
0033 621-06567                 2.000  kL  |       1.00000          2.00|       7.00000         14.00|       0.60000           1.20
  WATER                                   |                            |                            |
0034 621-06574               101.000  m2  |       9.65000        974.65|      19.00000       1919.00|      24.50000        2474.50
  SODDING                                 |                            |                            |
0035 701-51195               412.300  m   |      90.25000      37210.08|      76.64000      31598.67|      72.20000       29768.06
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0036 702-51005               130.600  m3  |     425.00000      55505.00|     328.07000      42845.94|     458.27000       59850.06
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0037 703-51030              8887.000  kg  |       1.05000       9331.35|       1.06000       9420.22|       1.21000       10753.27
  REINFORCING STEEL                       |                            |                            |
0038 703-51032             29087.000  kg  |       1.30000      37813.10|       1.21000      35195.27|       1.47000       42757.89
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 703-97936                70.000  EACH|      14.00000        980.00|      14.81000       1036.70|      18.00000        1260.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0040 704-51002               251.800  m3  |     425.00000     107015.00|     439.63000     110698.83|     445.00000      112051.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-51020                12.000  m3  |     500.00000       6000.00|     380.00000       4560.00|     800.00000        9600.00
  CONCRETE, C, RAILING                    |                            |                            |
0042 709-51821                        LUMP|    2500.00000       2500.00|    2282.00000       2282.00|    3200.00000        3200.00
  SURFACE SEAL                            |                            |                            |
0043 720-44000                 2.000  EACH|     400.00000        800.00|     350.00000        700.00|     200.00000         400.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0044 801-04308                 3.000  EACH|     400.00000       1200.00|     158.00000        474.00|     300.00000         900.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06605                 6.000  EACH|     135.00000        810.00|      96.00000        576.00|     300.00000        1800.00
  BARRICADE, IIIA                         |                            |                            |
0046 801-06606                 2.000  EACH|     175.00000        350.00|     107.00000        214.00|     250.00000         500.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                 1.000  EACH|     235.00000        235.00|     138.00000        138.00|     240.00000         240.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                 4.000  EACH|     165.00000        660.00|      79.00000        316.00|     100.00000         400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    503,112.98|             $    510,702.57|                $    524,298.29
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    503,112.98|             $    510,702.57|                $    524,298.29
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   613,500.00                                                  ROUTE : NORTH CLAY STREET
     CALL ORDER   : 580                     CONTRACT ID : B -26545-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1310611              |(6) 35-1381845
                                          |ATLAS EXCAVATING, INC.      |DUNCAN ROBERTSON INC        |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7000.00000       7000.00|    5000.00000       5000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|    1500.00000       9000.00|    1500.00000        9000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   25000.00000      25000.00|   29500.00000       29500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14000.00000      14000.00|    5000.00000       5000.00|    8500.00000        8500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278                90.000  m   |      14.00000       1260.00|      10.00000        900.00|      15.00000        1350.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-51330                        LUMP|   37500.00000      37500.00|   50000.00000      50000.00|   45000.00000       45000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-52710               140.000  m2  |       7.50000       1050.00|      10.00000       1400.00|      10.00000        1400.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820               170.000  m2  |      10.20000       1734.00|      12.00000       2040.00|      12.00000        2040.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               140.000  m3  |      25.00000       3500.00|      25.00000       3500.00|      25.00000        3500.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-02224                60.000  m   |       8.00000        480.00|       5.00000        300.00|      11.00000         660.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 206-51220               157.000  m3  |      85.00000      13345.00|     125.00000      19625.00|     380.00000       59660.00
  EXCAVATION, WET                         |                            |                            |
0012 206-51230               180.000  m3  |      40.00000       7200.00|      30.00000       5400.00|      25.00000        4500.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 213-52830                50.000  m3  |      95.00000       4750.00|     125.00000       6250.00|     150.00000        7500.00
  FLOWABLE MORTAR                         |                            |                            |
0014 301-07448                61.000  Mg  |      22.00000       1342.00|      25.00000       1525.00|      40.00000        2440.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432                15.000  Mg  |     250.00000       3750.00|     100.00000       1500.00|     102.00000        1530.00
  HMA TYPE A, SURFACE                     |                            |                            |
0016 406-05521               170.000  m2  |       2.50000        425.00|       4.00000        680.00|       4.20000         714.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-07009                 4.000  EACH|   14500.00000      58000.00|   14500.00000      58000.00|   14000.00000       56000.00
  IMPACT ATTENUATOR, LS, W1, TL-1         |                            |                            |
0018 601-07009                 1.000  EACH|    6200.00000       6200.00|    6500.00000       6500.00|    6440.00000        6440.00
  IMPACT ATTENUATOR, LS, W1, TL-1 , SPARE |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-96062                49.200  m   |     142.00000       6986.40|     155.00000       7626.00|     157.00000        7724.40
  HANDRAIL, ALUMINUM, SCHEDULE 40, 50 mm  |                            |                            |
  DIA. X 225 mm HIGH                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   613,500.00                                                  ROUTE : NORTH CLAY STREET
     CALL ORDER   : 580                     CONTRACT ID : B -26545-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1310611              |(6) 35-1381845
                                          |ATLAS EXCAVATING, INC.      |DUNCAN ROBERTSON INC        |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 604-06069                12.000  m2  |      52.00000        624.00|     125.00000       1500.00|      75.00000         900.00
  CURB RAMP, CONCRETE                     |                            |                            |
0021 604-06070                98.000  m2  |      36.00000       3528.00|     100.00000       9800.00|      40.00000        3920.00
  SIDEWALK, CONCRETE                      |                            |                            |
0022 605-06090                25.800  m   |      35.00000        903.00|     100.00000       2580.00|      30.00000         774.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0023 605-06120                 3.000  m   |      53.00000        159.00|     300.00000        900.00|     150.00000         450.00
  CURB, CONCRETE                          |                            |                            |
0024 605-06121                41.000  m   |      35.00000       1435.00|     100.00000       4100.00|      60.00000        2460.00
  CURB, CONCRETE, B                       |                            |                            |
0025 610-06257               138.000  m2  |      55.00000       7590.00|      75.00000      10350.00|      65.00000        8970.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0026 610-07486                 5.000  Mg  |     255.00000       1275.00|     105.00000        525.00|     114.00000         570.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0027 611-05330                23.000  m2  |      55.00000       1265.00|      85.00000       1955.00|      45.00000        1035.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0028 615-06505                 2.000  EACH|     450.00000        900.00|     400.00000        800.00|     450.00000         900.00
  MONUMENT, B                             |                            |                            |
0029 615-99189                 1.000  EACH|    1600.00000       1600.00|    1500.00000       1500.00|     750.00000         750.00
  PLAQUE, ALUMINUM                        |                            |                            |
0030 616-02305                55.000  m3  |     175.00000       9625.00|     150.00000       8250.00|     250.00000       13750.00
  GABIONS                                 |                            |                            |
0031 616-02320               364.000  m2  |       4.20000       1528.80|       3.50000       1274.00|       3.00000        1092.00
  GEOTEXTILES                             |                            |                            |
0032 616-05688               215.000  Mg  |      45.00000       9675.00|      40.00000       8600.00|      40.00000        8600.00
  RIPRAP, CLASS 1                         |                            |                            |
0033 621-06567                 2.000  kL  |       0.65000          1.30|       6.50000         13.00|       1.00000           2.00
  WATER                                   |                            |                            |
0034 621-06574               101.000  m2  |      23.00000       2323.00|      20.00000       2020.00|      23.00000        2323.00
  SODDING                                 |                            |                            |
0035 701-51195               412.300  m   |     130.00000      53599.00|     100.00000      41230.00|     100.00000       41230.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0036 702-51005               130.600  m3  |     400.00000      52240.00|     500.00000      65300.00|     400.00000       52240.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0037 703-51030              8887.000  kg  |       1.30000      11553.10|       1.25000      11108.75|       1.20000       10664.40
  REINFORCING STEEL                       |                            |                            |
0038 703-51032             29087.000  kg  |       1.35000      39267.45|       1.30000      37813.10|       1.35000       39267.45
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 703-97936                70.000  EACH|      17.00000       1190.00|      15.00000       1050.00|      15.00000        1050.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 580 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   613,500.00                                                  ROUTE : NORTH CLAY STREET
     CALL ORDER   : 580                     CONTRACT ID : B -26545-A                   COUNTIES : CLINTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1310611              |(6) 35-1381845
                                          |ATLAS EXCAVATING, INC.      |DUNCAN ROBERTSON INC        |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 704-51002               251.800  m3  |     430.00000     108274.00|     450.00000     113310.00|     520.00000      130936.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-51020                12.000  m3  |     550.00000       6600.00|     550.00000       6600.00|     500.00000        6000.00
  CONCRETE, C, RAILING                    |                            |                            |
0042 709-51821                        LUMP|    4500.00000       4500.00|    3000.00000       3000.00|    2500.00000        2500.00
  SURFACE SEAL                            |                            |                            |
0043 720-44000                 2.000  EACH|     200.00000        400.00|     250.00000        500.00|     400.00000         800.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0044 801-04308                 3.000  EACH|     160.00000        480.00|     154.00000        462.00|     280.00000         840.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06605                 6.000  EACH|      80.00000        480.00|      95.00000        570.00|     170.00000        1020.00
  BARRICADE, IIIA                         |                            |                            |
0046 801-06606                 2.000  EACH|      85.00000        170.00|     105.00000        210.00|     260.00000         520.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                 1.000  EACH|     100.00000        100.00|     132.00000        132.00|     240.00000         240.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                 4.000  EACH|     140.00000        560.00|      77.00000        308.00|     140.00000         560.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    529,368.05|             $    545,006.85|                $    591,822.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    529,368.05|             $    545,006.85|                $    591,822.25
====================================================================================================================================




